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CONTRACT DATA REQUIREMENTS LIST

CDRL NOTES

1. The data requirements are listed on the enclosed DD Forms 1423-1. These forms have
been completed in consonance with DoD 5010.12M, and DoD 5010.12-L, Acquisition Management Systems and
Data Requirements Control List (AMSDL).

2. The following processes apply to all CDRLs, except for those submitted with a DD Form 250:

a. The contractor shall consider an item acceptable if no comment is received in
writing within 45 days, unless a different time frame is noted in Blk 16 of the DD Form 1423-1.

b. Unless otherwise noted on the DD Form 1423-1, data submittals that are
disapproved/unacceptable by the Government, or approved/acceptable contingent upon revision, shall be revised
and resubmitted within 30 days after receipt of the PCO letter/Formal Email or by the response due date stated in
the PCO letter/Formal Email. This date will be the due date for the data resubmittal. If the contractor cannot
resubmit by the due date and desires an extension, the SPO (ASC/YCC), shall be notified within eight (8) days after
receipt of such letter. If an extension is not granted or agreed to before the original contractual due date passes, that
due date shall remain in effect. Due date extension requests must include supporting rationale and shall be
submitted by formal contracts letter or Email to ASC/YCC. The SPO will respond to such requests in a timely
manner. (A goal of eight (8) days after receipt of request has been established.)

c. If there are discrepancies noted upon receipt of the data, the SPO has the right to disapprove the document
via PCO letter/Formal Email and request a resubmittal (DFAR Clause 252.246 - 7001).

3. Boeing contracts may request an extension on all Request for Proposals (RFPs) dates via email with supporting
rationale. SPO contracts will evaluate and respond via email (to include rationale in the event of nonconcurrence).
The SPO and Boeing Data Management Offices must be included as addressees on all such emails. Requests for
corrected proposals (C1s/R1s) must be accomplished via formal mail by SPO contracts. Boeing should resubmit
within 30 days.

4. Schedule flow times specified in Blocks 12 and 13 are shown in calendar days unless

otherwise stated on the DD Forms 1423-1. Data with a CDRL submittal date which falls on

Saturday, Sunday or a legal holiday shall be due on the first following work day. If a Block 14 addressee, exempt
from electronic submittal, does not receive data due them, the contractor shall mail a duplicate set immediately
upon written notification (email) from the Data Management Officer.

5. The contractor is considered delinquent when a data submittal is not received on the
day it is due.

6. The complete electronic mailing addresses of any data recipient can be located on the Electronic CDRL
Distribution Address List. If discrepancies are noted between the CDRL and the Addresses, ASC/YCC(DMO)
should be notified. ASC/YCC(DMO) may authorize current address changes via electronic mail pending contract
modification.

7. When a scheduled deliverable required by Block 13 of DD Form 1423-1 has no changes since the last scheduled
submittal, a letter will be sent. Paragraph 1 of this letter should state “there have been no changes/updates since the
last scheduled submittal”.

8. Reserved.
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9. Reserved.

10. Reserved.
11. Reserved.
12. Software Data Delivery Requirements

a. Definitions in DFARS 252.227-7014 Rights in Noncommercial Computer Software and
Noncommercial Software Documentation (JUN 95) applies to the terms used in the following requirements.
Deviations from the requirements shall be documented in the individual Program Task Plans (PTPs).

(1) For the portions of computer programs developed exclusively with the Government funds the
Contractor will provide computer software, computer databases, and computer software documentation as
applicable.

(2) For computer programs developed at private expense the Contractor will provide
computer software documentation, computer databases, and imbedded and/or object code listing as applicable. The
contractor shall notify the PCO if object code listings are not available.

13. Use of Magnetic Media. In order to simplify the entry remarks in Block 16 of the DD

Form 1423-1, the following notes are employed throughout the CDRL by reference, i.e., “Use of Magnetic Media
Applies (see CDRL Note 13).” This note is intended to apply only to Computer Program Configuration Item
(CPCI) CDRL data. When employed, Block 16 may further clarify requirements on the use of magnetic media as it
applies to a specific DID.

a. The contractor may request approval for the use of magnetic media, on a CPCI by
CPCI basis, via facsimile to the CDRL OPR. SPO will respond within 30 days after
receipt of request via contractual letter. Specific CDRLs may limit the applicability of
magnetic media as specified on the DD Form 1423-1. However, in general, only textural portions of documents
that readily lend themselves to electronic media (as specified herein) will be considered (e.g., source listings, PDL,
automated portions of test plans/procedures/results). SPO concurrence to submit particular portions of this data on
magnetic media for specific CPCls shall be provided once for this CDRL and will not require individual approval
for subsequent submittals.

b. The contractor shall include the following information in the request for approval.

(1) Identification of the specific portions of the DID, by paragraph or content, to be
submitted on magnetic media.

(2) Which form of physical media, from the specified options, will be used? An
estimate of the on-line storage required for the magnetic media data, for both compressed
and uncompressed form, shall be provided.

c. Source code delivered on magnetic media data shall be standard ASCII characters. Physical media shall be
industry standard Optical Disks, (for Support Equipment — Test Program Sets (TPSs) only, to be replaced by CD-
ROMs with the delivery of the C-17 — Automated Test Equipment) and CD-ROMs or 3.5” floppy disks ( for
Operational Flight Programs ((OFP) and other software deliverables). CD-ROMS and 3.5’ floppy disks shall be
readable by MS-DOS or MS-Windows. Media delivered to WR-ALC shall be of the same type as delivered to the
user. If files containing the ASCII data are delivered compressed they shall be extractable by Win Zip and
readable in a decompressed state using a commercially available or public domain application (e.g., Microsoft
Word). All submissions of magnetic media portions of this data shall be complete. Partial submittals of magnetic
media (i.e., the equivalent of change pages) is not permitted.
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d. Magnetic media data for F33657-01-D-2000, PEPI, shall be managed and marked the same as the associated
paper document. The associated document’s revision letter and date shall change when either the paper portion or
the magnetic media portion changes. The document’s Change/Revision history shall also reflect releases/updates of
the magnetic media portion(s). The physical media shall be marked in accordance with Technical Order (TO)
00-5-17.

(1) Contents: Identification of logical format (e.g., Zipped format, 6250 BPI),
approximate amount of data in kilobytes (KB) or megabytes (MB) and list of files or
paragraph reference in the associated paper document of a description of the contents and
list of files.

(2) Other markings required for this CDRL as specified in the DD Form 1423 or
by the contract, (e.g., Export Control Act statements, Rights in Technical Data, etc.).
To be placed on the media carrier, so as not to interfere with the media identification information.

(3) An example of the executable media label format shall be as follows:

81D-C17A/12AEE/OFPADLCP-F002-00A REV 000

OFP, Panel Control, Aerial Delivery Locks 23May03

17B1U6014-527

T.0.37-57-12A-03 Clas U
001/001

(4) An example of the Source Code media label shall be as follows:

81D-C17A/12AEE/OFPADLCP-F002-00D REV 000

OFP, Panel Control, Aerial Delivery Locks 23May03

17B1U6014-527

T.0.37-57-12A-03 Clas U
001/001

(5) Source and Executable media shall be delivered on separate disks, in compliance with TO 00-5-16 and
TO 00-5-17. Unless the source code is required to execute the software, as is the case with the DAV test
stations, source code shall be separated from the executable.

e. Media delivered to WR-ALC shall be the same as shipped to users. Source code shall be delivered in a format
suitable for assembly or compilation. Object code shall be delivered in a format for loading and execution in the
operational computer. Microprocessors and/or firmware as appropriate. Source and object code shall be delivered
on separate media as appropriate. This delivery shall also include support computer batch files, support computer
programs and intermediate files as described above. Media label shall be IAW T.0. 00-5-17.

14. Electronic Contract Management System (ECMS)

ECMS is a contractor document management system repository based on the Documentum server. RightSite, the
Web interface software, allows C-17 CDRL addressees to view data using their Web browser.

a. Controlled Access

(1) Access into the repository is controlled at the document level by using Access Control Lists (ACLS).
Every document is assigned an ACL that is based on a ‘need to know’ basis.
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(2) When a CDRL is delivered to the SPO, the CDRL will be assigned the ACL ‘World Read’. The World
Read ACL will allow anyone that has access inside the contractor firewall to view the document. If the data is of a
higher sensitivity (e.g. proposals Vol 11), the CDRL is assigned the ACL ‘World Browse’. The World Browse ACL
will require a Documentum identification and password.

b. Encryption

(1) The ECMS Web interface has the ability to use Secure Socket Layer (SSL) encryption. Currently, the
SSL encryption supported is 128 bit. Before a document is sent over the network from the server repository to the
client, the document will be encrypted. In order to be able to access the document, the client Web browser must
support 128 bit encryption and must have the decryption key. If the Web browser does not support 128 bit
encryption and does not have the decryption key, the user will not be able to access the document.

(2) Encryption is supported by using the Uniform Resource Locator (URL) https; not http. The “s” in https
indicates secure. The ECMS CDRL Delivery web pages have been coded to use https. When using https, the
Hypertext Transport Protocol (HTTP) server sends the document to the browser encrypted and looks for the key to
de-crypt the document. If no key is available on the browser, the server can offer a key to the browser. The
browser must support this capability to accept a key from the HTTP server.

c. Traceability of Changes to Document Files

Storing CDRL delivery documents in ECMS will allow changes to be tracked automatically. When a document
is changed, history of that change will include such information as by whom and when the change was made.

d. Delivery Process

(1) Deliverable components are: Contract Letter, Contract Letter Attachments and Enclosures.

(2) E-mail notifications will contain:

(@) Delivery date
CDRL Number
CDRL Title/Subtitle
Contract Letter Number and Date
Uniform Resource Locator (URL)
Warning Notification
Destruction Notice

(b) Subject of E-Mail Notification will contain CDRL number, contract number, subject, and letter
number.

(3) Electronic CDRL delivery notifications made prior to 12 noon PST will be credited for same day delivery.
Notification received after 12 noon PST will be credited with delivery on the next working day. Time delays in
web server functions and e-mail transmissions will not affect receipt of credit for electronic CDRL delivery.

(4) If any server that impacts CDRL delivery is down 48 consecutive business day hours (not to include
week-ends or holidays), regardless if it is a SPO or Boeing problem, Boeing will make hard copy deliveries and
send overnight to all block addresses. Boeing will send an e-mail to the SPO/Government agencies stating that the
system is down and the expected up time. The e-mail will also include the notification of the data being available in
Documentum. If the server is down due to SPO or Boeing problems, Boeing will not be charged for the late
submittal. Boeing will get credit per the time the e-mail was sent.

(5) SPO will consider data delivered if it can be opened and read online. Attachments should be readable and
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in predefined and agreed upon formats. SPQO’s goal will be to respond within 24 hours after receipt of data
for data rejection notifications. Resubmittal requirements will be specified in the rejection notice.

e. Contract Letters

(1) All original signed contract letters and attachments/enclosures will be retained by the Contractor. Upon
completion of the contract, the Procuring Contracting Officer may direct the contractor to forward all original
letters to the Government.

(2) Deleted.

f. Archiving

Processes will be defined at a future date when the determination is made as to how long delivered data will
be required to be kept online. At present all electronic submittals are maintained online.

g. Help Desk

The current process provides for a telephone answering system to record the trouble call and contractor
personnel will retrieve the message and resolve the issue. In the event the contractor’s server is inoperable, the
contractor will send email notifying all addressees stating the nature of the problem, and the expected up time.
When the problem is resolved, all addressees will again be notified the system is operable.

h. Notification Process for Web Page Address Changes

(1) The Contractor will send new web page addresses electronically
to all addressees. These changes will be any web pages, which modify the URL
path for access to the CDRL delivery web page. The notification will include step by step instructions and the
complete URL on how to access the CDRL deliverables.

(2) The SPO will be responsible for maintaining the Block 14 electronic
CDRL delivery address list. Blocks 14 and 16 of the DD Form 1423-1 will reflect electronic CDRL delivery
directions.

(3) CDRLs implementing electronic delivery shall note 0/0/x in Block 14. The “x” indicates the submittal
shall be made utilizing ECMS. The transmittal letter of all submittals shall be forwarded electronically; however,
some media will still require floppies, CD ROMs, or paper delivery. For these deliveries, Blocks 14 and 16
direction will not be changed.

15. The following abbreviations are defined and apply when used to specify data requirements on the DD Form
1423-1:

ACL - Access Control List

ACO - Administrative Contracting Officer
AOD - As of Date

ASAP - As Soon As Possible

AS REQ - As Required

BLK 16 - Refer to Block 16

CCP - Contract Change Proposal

CDR - Critical Design Review

CDAS - Contract Data Accounting System
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CDRL - Contract Data Requirements List
ClI - Configuration Item
DAC - Days After Contract Award
DAOD - Days After As-of-Date
DCDR - Days After Critical Design Review
DI - Data Item
DID - Data Item Description
ECMS - Electronic Contract Management System
ECP - Engineering Change Proposal
EOM - End of Month
0 - End of Month
FCA - Functional Configuration Audit
FSC - Federal Supply Class
FQ - Fiscal Quarter
FY - Fiscal Year
HTTP - Hypertext Transport Protocol
IAW - In Accordance With
IPT - Integrated Product Team
LOC - Life of Contract, contract life shall be
deemed to end upon date of delivery to the
Government of the last item delivered
hereunder.
MAC - Months After Contract Award
MTHLY - Monthly
N/A - Not Applicable
NLT - Not Later Than
OTIME - One Time
ONE/R - One Time - With Revisions
PCA - Physical Configuration Audit
PDR - Preliminary Design Review
PCO - Procuring Contracting Officer
POC - Point of Contact
SCN - Specification Change Notice
SPO - System Program Office
SSL - Secure Socket Layer
SOW - Statement of Work
URL - Uniform Resource Locator
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SS-IPT/SBM

WR-ALC/LGMP

SS-IPT/SE

SS-IPT/TO

ASC/YCCI

ASC/YCCI
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FLEXIBLE SUSTAINMENT

CDRL TABLE OF CONTENTS
CONTRACTOR: BOEING

AUTHORITY/TITLE/SUBTITLE

DI-ADMIN-81401A/T
Contract Change Proposal/Task Change Proposal

DI-MGMT-81453
Data Accession List/Internal Data

DI-M-6153/T
Technical Manuals/Commercial
TOs (O-1-SE, FMs & DTOS)

DI-M-6153/T
Technical Manuals/Commercial Literature
Time Compliance Technical Order

DI-MGMT-81334
Contract Work Breakdown Structure

DI-MGMT-81466
Cost Performance Report

DI-MGMT-81468
Contract Fund Status Report

DI-FNCL-80912/T
Performance and Cost Report

DI-PACK-80121B/T
Special Packaging Instructions (SPI)
Data Exchange (DO35T)

DI-S-6176/T
Ground Support Equipment Recommendation Data

RESERVED

DI-TMSS-80067B/T
Technical Manual Contractor Furnished
(CFAE/CFE) Notices

DI-MCCR-80700
Computer Software Product End Items
DI-CMAN-80643B

Specification Maintenance Document
(Equipment/Munitions)

FLEXIBLE SUSTAINMENT

PWS
PARAGRAPH

PWS Para1.1.3

PWS Para1.1.4

PWS Para 1.2.3

PWS Para 1.2.4

PWS Para 1.1.5

PWS Para1.1.5

PWS Para 1.1.5

PWS Para1.1.5

PWS Para 1.3.5

PWS Para1.2.2

PWS Para 1.2.3

PWS Para1.1.3

PWS Para1.1.3



DATA ITEM

AQ15

A016

A017

A018

A019

A020

A021

REQUIRING
OFFICE

B&Il FMS

B&I (FMS) IPT

ASC/YCCI

ASC/YCCC

ASC/YCCC

ASC/YCL

SS-IPT/SE
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CDRL TABLE OF CONTENTS
CONTRACTOR: BOEING

AUTHORITY/TITLE/SUBTITLE

DI-H-7050/T
System Safety Engineering Report
UK Safety Case Report

DI-MISC-80508/T
Technical Report - Study/Services UK Military
Aircraft Release

DI-IPSC-81442A
Software Version Description

DI-CMAN-80639B/T

Engineering Change Proposal (ECP)

DI-E-3129/T
Request for Deviation /Waiver

DI-MGMT-80004/T
Management Plan
Post production Support Plan

DI-S-6177B/T

Calibration/Measurement Requirement Summary

(CMRS)

PWS
PARAGRAPH

PWS Para 3.1.13

PWS Para 3.1.13

PWS Para1.1.3

PWS Para 1.1.3

PWS Para1.1.2.1

PWS Para 1.8.2

PWS Para1.2.1
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CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188
Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER ADMIN
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM 2. TITLE O F DATA ITEM 3. SUBTITLE
NO.
A001 Contract Change Proposal/Task Change Proposal
4. AUTHORITY (Data Acquisition Document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-ADMIN-81401A/T PWS Para 1.1.3 ASC/YCCC
7. DD 250 REQ 9 DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED BLK16 BLK 16 b. COPIES
8.APP CODE E 11. AS OF DATE 13.DATE SUBSEQUENT a. ADDRESSEE Final
A N/A SUBMISSION
BLK 16
Draft Reg Repro
16. REMARKS VOL I
a. Cost data shall be submitted in a seperate volume Asciycee 0 0 X
from the technical data. WR-ALC/LHR 0 0 X
DCMC DCMDW/
b. Block 4: DID is tailored as follows: RYOB 0 0 X
HQ AETC/LGMA 0 0 X
- (1) Contractor format is acceptable if advance HQ AMC/XPRL 0 0 X
approval is obtained from the PCO. 82 MXS/LGML 0 0 X
412 TW/OL-AB 0 0 X
- (2) Para 10.2 - delete "(MIL-STD-483, paragraph 3.14
and 5.1.p)". VOLII
ASC/YCCC 0 0 X
C. Blocks 10, 12 & 13: CCPs shall be submitted only WR-ALC/LHR 0 0 X
upon receipt of an approved Request for Proposal (RFP)
except under any of the following circumstances: NOTE
For Mailing
. (1) For preparation of an administrative CCP which Addresses See
does not affect contract price, positively or Address Matrix
negatively;
- (2) For preparation of any other CCP if directed by
the Government in a signed contracts letter.
d. Block 9: Distribution authorized to DOD
- components only.
- Proprietary Information 1990
- Other requests for this document
. must be referred to ASC/YCC.
WARNING--This document contains technical data whose
export is restricted by the Arms Export Control Act
(Title 22, U.S.C. 2571 et seq.) or Executive Order
12470. Violation of these export-control laws is
subject to severe criminal penalties. Dissemination
of this document is controlled under DoD Directive
5230.25 and AFI 61-204.
TOTAL 0 0 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
MAJ DARNELL, USAF, PM 1/10/2003 GERRY P. HOLLINGSHEAD 1/10/2003
C-17 FLEXIBLE SUSTAINMENT CHIEF SPEC, AUDITS, DATA
DD FORM 1423-1, JUN 90 Computer Generated Previous editions are obsolete

Page 1 of 2 Pages
1161/183
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CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER ADMIN
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE
A001 Contract Change Proposal/Task Change Proposal

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

e10of 71

C-17 FLEXIBLE SUSTAINMENT

CHIEF SPEC, AUDITS, DATA

DI-ADMIN-81401A/T PWS Para 1.1.3 Asc/yccc
7. DD 250 REQ 9 DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

LT REQUIRED BLK16 BLK 16 b. COPIES
8.APP CODE E 11. AS OF DATE 13.DATE SUBSEQUENT a. ADDRESSEE Final

A N/A SUBMISSION

BLK 16
Draft Reg Repro
16. REMARKS
IT space does not permit use of the full statement,
the following may be used:
. WARNING - EXPORT-CONTROLLED
DESTRUCTION NOTICE - For classified documents, follow
the procedures in DoD 5220.22-M, National Industrial
Security Program Operating Manual, chapter 5, section
700, or DoD 5200.1-R, Information Security Program
Regulation, chapter IX. For unclassified, limited
documents, destroy by any method that will prevent
disclosure of contents or reconstruction of the
document.
. If space does not permit the use of the full
statement, the following may be used:
. DESTRUCTION NOTICE -- Destroy by any method that
will prevent disclosure of contents or reconstruction
of the document.
NOTE: FOR ADDITIONAL INSTRUCTIONS SEE CDRL NOTES.
TOTAL 0 0 0

G. PREPARED BY H. DATE . APPROVED BY J. DATE
MAJ DARNELL, USAF, PM 1/10/2003 GERRY P. HOLLINGSHEAD 1/10/2003

DD FORM 1423-1, JUN 90

1161/183

Computer Generated

Previous editions are obsolete
Page 2 of 2 Pages



FA8614-04-C-2004/P00008, Exhibit A, 3 Feb 2004, Pag

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE
A002 Data Accession List/Internal Data
4 AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-81453 PWS Para 1.1.4 ASC/YCCI
7. DD 250 REQ 9 DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED QRTLY 90 DAC b. COPIES
8.APP CODE B 11. AS OF DATE 13.DATE SUBSEQUENT a. ADDRESSEE Final
ECM SUBMISSION
25DA0OD
Draft Reg Repro
16. REMARKS ASCIYCCI 0 0 X
a. Block 7: Requirements only applicable to SS-IPT/SBM 0 0 X
submission of Data Accession List (DAL). AFSC Form ASCILPC
2397 approved by the procuring agency shall be used (DM) 0 0 X
for ordering data. AMC HQ/XPRL 0 0 X
WR-ALC/LHR 0 0 X
b. Block 14: On-line accessibility will be utilized. HQ AMC/LGA 0 0 X
DCMC DCMCW/
c. Contractor shall use its best efforts to submit RYTC 0 0 X
its internal data, excluding memorandums and DCMC DCMCW/
electronic messages, within 10 working days, but no RYTT 0 0 X
more than 20 days after receipt of AFSC Form 2397 from
procuring agency. The contractor shall use its best NOTE:
efforts to submit subcontractor data, which has been For Mailing
developed with government funds excluding Addresses See
memorandums and electronic messages, within 15 working Address Matrix
days, but not later than 25 days after receipt of AFSC
Form 2397 from procuring agency.
d. This DID is not intended to cover those data items
that are listed separately on the CDRL.
e. DAL delivery methods.
- (1) The Government will have unlimited access to DAL
items which are electronically available on the Boeing
Intranet.
- (2) For DAL items that are not electronically
available, the Government will be limited to
ordering one copy of each document, including
revisions, on the DAL up to three times during the
performance of this contract. Data shall be
maintained on the DAL for the period of the contract.
f. As a minimum, the following data are to be
included in the DAL:
TOTAL 0 0 0
G. PREPARED BY H. DATE . APPROVED BY J. DATE
MAJ DARNELL, USAF, PM 1/10/2003 GERRY P. HOLLINGSHEAD 1/10/2003
C-17 FLEXIBLE SUSTAINMENT CHIEF SPEC, AUDITS, DATA
DD FORM 1423-1, JUN 90 Computer Generated Previous editions are obsolete

1161/183

Page 1 of 4 Pages

ellof71
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
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A TDP

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

™ OTHER MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO.
FLEXIBLE SUSTAINMENT FA8614-04-C-2004

F. CONTRACTOR
BOEING

1. DATA ITEM NO. 2. TITLE O F DATA ITEM
A002 Data Accession List/Internal Data

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-MGMT-81453 PWS Para 1.1.4

6. REQUIRING OFFICE
ASC/YCCI

LT REQUIRED QRTLY 90 DAC

7. DD 250 REQ 9 DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

b. COPIES

8.APP CODE B 11. AS OF DATE 13.DATE SUBSEQUENT
ECM SUBMISSION
25DAOD

a. ADDRESSEE Final

Draft Reg Repro

16. REMARKS

CATE

. Maintenance Plan

. Nocomm/Comm Tech Data

. Interface Control Drawing

. Assembly Drawings

. Functional Block Diagrams

. Installation Drawings

. Software Programmer®s Manual (SPM)
. User®"s Manual

. Manuals (Commerical)

. Qualification Test Procedures

. Qualification Test Report

. Acceptance Test Reports

. Acceptance Test Procedures

. Maintenance Data

. Calibration/Measurement Requirements Summary (CMRS)
. Provisioning Development Data

. Recommended Spare/Repair Parts List (RS/RPL)

LONG TERM SUSTAINMENT (LTS) PLANNING

. TSSR plan

- Contract Integration

. Engineering Analysis

- Procurement Analysis

- Life Cycle Customer Support Planning Data
- Life Cycle Costing Data

- Corrective Action Plans

- Repair of Repairable Analysis & Data

- Spares Planning Data

- Parts Obsolescence Analysis & Data

- Engineering and Technical Data

- Aircraft Depot maintenance & Modifications Data
- Sustaining Engineering Operational and

- Support Planning

TOTAL 0 0 0
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A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP

™ OTHER MGMT

D. SYSTEM/ITEM E. CONTRACT/PR NO.
FLEXIBLE SUSTAINMENT FA8614-04-C-2004

F. CONTRACTOR
BOEING

A002

1. DATA ITEM NO. 2. TITLE O F DATA ITEM

Data Accession List/Internal Data

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-MGMT-81453 PWS Para 1.1.4

6. REQUIRING OFFICE
ASC/YCCI

LT REQUIRED QRTLY 90 DAC

7. DD 250 REQ 9 DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

b. COPIES

8.APP CODE B 11. AS OF DATE 13.DATE SUBSEQUENT

ECM SUBMISSION

25DAOD

a. ADDRESSEE Final

Draft Reg Repro

PIP
V&V

g-

16. REMARKS
POST PRODUCTIOON SUPPORT PLAN (PPSP)

Management Planning & Analysis

Data Sources/Computer Resources Analysis & Data
Engineering and Technical Analysis & Data
Maintenance Planning & Analysis Data
Pre-Planning Product Improvements

Modification Forecasts

Logistics Planning & Analysis Data

Quality Evaluation Program Data

LOGISTICS CENTER PARTNERING SUPPORT
Partnership Planning, management, and Integration

Plans & Data

Requirements Definition Analysis

ALC Activation Support Plans

Depot Implementation Plans and Agreements
Depot Level Logistic Support Analysis Data
Depot Level Detail Provisioning Data
Depot-Level SERD Data

Engineering, Technical, and Logistics Analysis Data
Implementation Agreements

Direct Sales Orders

TRC Integrated Logistics Support Requirements
Analysis & Data

C-17 Diminishing Manufacturing sources Plan
Compatibility Tests Plans

Compatibility Test Reports

Techical Change Memorandums

Drawings

Summary Report
Reports

Initial Form, Fit, Function Test Reports

Block 9: Distribution to US Government agencies
only.

TOTAL 0 0 0
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A002 Data Accession List/Internal Data

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-MGMT-81453 PWS Para 1.1.4

6. REQUIRING OFFICE
ASC/YCCI

9 DIST STATEMENT
REQUIRED

12. DATE OF
90 DAC

7. DD 250 REQ 10. FREQUENCY
LT QRTLY

FIRST SUBMISSION

14. DISTRIBUTION

b. COPIES

8.APP CODE B 11. AS OF DATE

ECM SUBMISSION

13.DATE SUBSEQUENT

25DAOD

a. ADDRESSEE Final

Draft Reg Repro

16. REMARKS
Performance Evaluation 1989.
Other requests for this document
referred to ASC/YCC.

must be

WARNING--This document contains technical data whose
export is restricted by the Arms Export Control Act
(Title 22, U.S.C. 2571 et seq.) or Executive Order
12470. Violation of these export-control laws is
subject to severe criminal penalties. Dissemination
of this document is controlled under DoD Directive
5230.25 and AFI 61-204.

IT space does not permit use of the full statement,
the following may be used:

- WARNING - EXPORT-CONTROLLED

DESTRUCTION NOTICE - For classified documents, follow
the procedures in DoD 5220.22-M, National Industrial
Security Program Operating Manual, chapter 5, section
700, or DoD 5200.1-R, Information Security Program
Regulation, chapter IX. For unclassified, limited
documents, destroy by any method that will prevent
disclosure of contents or reconstruction of the
document.

. IFf space does not permit the use of the full
statement, the following may be used:

. DESTRUCTION NOTICE -- Destroy by any method that
will prevent disclosure of contents or reconstruction
of the document.

NOTE: FOR ADDITIONAL INSTRUCTIONS SEE CDRL NOTES.

0 0
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C-17 FLEXIBLE SUSTAINMENT

CHIEF SPEC, AUDITS, DATA

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A ™ OTHER M
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE
A003 Technical Manuals/Commercial Literature SEE BLK 16
4 AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-M-6153/T PWS Para 1.2.3 SS-IPT/TO
7. DD 250 REQ 9 DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED ASREQ BLK 16 b. COPIES
8.APP CODE D 11. AS OF DATE 13.DATE SUBSEQUENT a. ADDRESSEE Final
N/A SUBMISSION
BLK 16
Draft Reg Repro
16. REMARKS CWV Packages
a. Block 3: Organizational ("0") & Intermidiate ("17) CToCy ! ! 0
Level Technical Orders (TOs), Flight Manuals, Support
Equipment (SE) and Digitized Technical Order System New TOs/
Data (DTOS). Changes/Revs
WR-ALC/LTET 0 0 1
b. Block 4: DID is tailored as follows: Replace CToCy ! 0 0
para 10c, 3rd line, to read "in the Integrated Support
Data File, Part 22" with "Logistics Support Analysis (*4)New TOs/
Record (LSAR)". In Process Rev
SS-IPTITO 2 0 0
c. Block 7: DD250 (Inspection/Acceptance at WR-ALC/LH
Destination) is required with delivery of new formal (TOs) ! 0 0
technical orders as outlined in the attached Technical cTocy 1 ! 0
Order Requirement Document (TORD).
(*6)New TOs/
d. Block 12 & 14: Commerical
Manual Review
. (1) Deliver "0" & "I" Level Aircraft, Flight, and Copies
SE manuals prior to or concurrent with equipment WR-ALCILTET 0 2 1
deliver. (*T)WRALCILTET 0 3% 0
. (2) Digitized - Monthly delivery NLT the 10th day (*6)Chg/Rev
of each month. Commerical
Manual
- (3) 1C-17A-39, ABDR manual will be delivered on CD WR-ALC/LTET 0 2 !
as well as paper. (*T)WRALCILTET 0 E3 0
. (4) (*1) Master reproducible copy as required to (*3)Is0/1ssS
support ALC reprint requests. WR-ALCILTET 0 0 1
AV/FS-IPTIFMM 1 1 0
- (5) (*2) Master reproducible copy shipment within
5 days after release of original master for the Flight Manual
following C-17 Flight Manuals and all associated Preliminary
changes: (*8)AVIFS-IPT/
1C-17A-1 FMM 1 0 0
1C-17A-1CL-1
TOTAL 4 2 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
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C-17 FLEXIBLE SUSTAINMENT CHIEF SPEC, AUDITS, DATA

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER M
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE
A003 Technical Manuals/Commercial Literature SEE BLK 16
4 AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-M-6153/T PWS Para 1.2.3 SS-IPT/TO
7. DD 250 REQ 9 DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED ASREQ BLK 16 b. COPIES
8.APP CODE D 11. AS OF DATE 13.DATE SUBSEQUENT a. ADDRESSEE Final
N/A SUBMISSION
BLK 16
Draft Reg Repro
16. REMARKS
1C-17A-1CL-2 Flight Manual
1C-17A-1CL-1-1 [Final
1C-17A-1-1 AVIFS-IPTIFMM 0 1 0
1C-17A-1-2 HQ AMC/DOV 0 1 0
1C-17A-1-3 (*9)AVIFS-IPT/
1C-17A-9 FMM 0 L 0
1C-17A-5-1
1C-17A-5-2 DIGITIZED
1-1C-1-35 DTOS Master
1-1C-1-35CL-1 WR-ALCILTET 0 0 1
SS-IPTITO 0 0 1
e. Blocks 10 & 13: The Contractor shall deliver
technical orders and changes as outlined in the ABDR CD
attached TORD. Changes shall reflect all aircraft, WR-ALCILTET 0 0 1
component, and support equipment configurations. SS-PTITO 0 0 1
. NOTE: Change cycles below reflect normal routine (*1)Master
schedules. TO deliveries to support aircraft/SE Repro Reprint
configuration changes (e.g., Program Task Plans TO Support
(PTPs), Engineering Change Proposals (ECPs), Contract WR-ALCILTET 0 0 1
Change Proposals (CCPs), Project Implementation Plans
(PIPs), Time Compliance Technical Orders (TCTOs), etc (*2)Master
shall be delivered concurrent with first aircraft/SE Repro
having configuration change, unless wavied by the C-17 97th TRS 0 0 1
Technical Order Management Agency (TOMA).
Changes/revisions shall be submitted for the (*5)Difference
following: Data
Packages to
- (1) "0" Level Aircraft Tasks/Flight including Support GFE
1C-17A-2-1 and 1C-17A-2-70GS-00-1 - 120 day intervals TOs
(with the exception of TOs listed in E.(2)below.) SS-IPTITO 0 ! 0
CTOCU 1 0 0
- (2) 0" Level Aircraft - 180 day intervals: Wiring
Diagrams (WDs) Schematic Diagrams (SDs) General (*3)Quick
Systems (GSs) General Vehicle (GV) 1C-17A-01 Changes
- 1C-17A-4-1
TOTAL 4 2 1
G. PREPARED BY H. DATE . APPROVED BY J. DATE
MAJ DARNELL, USAF, PM 1/10/2003 GERRY P. HOLLINGSHEAD 1/10/2003
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Form Approved
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Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
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A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER M
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE
A003 Technical Manuals/Commercial Literature SEE BLK 16
4 AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-M-6153/T PWS Para 1.2.3 SS-IPT/TO
7. DD 250 REQ 9 DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED ASREQ BLK 16 b. COPIES
8.APP CODE D 11. AS OF DATE 13.DATE SUBSEQUENT a. ADDRESSEE Final
N/A SUBMISSION
BLK 16
Draft Reg Repro
16. REMARKS WR-ALCILTET 0 0 1
. 1C-17A-4-3 CToCy ! 0 0
. 1C-17A-17
. 1C-17A-21 NOTE:
. 1C-17A-23 For Mailing
. 1C-17A-39 Addresses See
. 1C-17A-3-1 Address Matrix
. 1C-17A-3-2
. 1C-17A-3-3
. 1C-17A-3-4
. 1C-17A-3-5
. 1C-17A-3-6
. 1C-17A-3-7
- 1C-17A-3-8
. (3) TI" Level Aircraft - 180 day intervals
. (4) T0", "I" Support Equipment - 180 day
Intervals
. (5) Block 14: (*3) Interim operational/safety
supplements (10S/1SS) recommendations shall meet the
48 hour delivery requirement for emergency and 40 day
delivery requirement for urgent. Technical Order
quick changes shall meet a 10 day delivery requirement
unless otherwise negotiated by the C-17 TOMA.
- (6) Block 14: (*4) New Tecnical Orders - Draft TOs
for In-Process Reviews (IPRs) required 15 days in
advance of scheduled IPR.
- (7) Block 14: (*5) Difference Data to GFE TOs shall
be in the style & format of the GFE TO and delivered
in "_PDF* format.
- (8) Block 14: (*6)New Commercial Manual
Recommendations-
TOTAL 4 2 1
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collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
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A. CONTRACT LINE ITEM NO.

B. EXHIBIT
A

C. CATEGORY:
TDP

™ OTHER M

D. SYSTEM/ITEM

FLEXIBLE SUSTAINMENT

E. CONTRACT/PR NO.
FA8614-04-C-2004

F. CONTRACTOR
BOEING

1. DATA ITEM NO.
A003

2. TITLE O F DATA ITEM
Technical Manuals/Commercial Literature

3. SUBTITLE
SEE BLK 16

DI-M-6153/T

4. AUTHORITY (Data Acquisition Document No.)

PWS Para 1.2.3

5. CONTRACT REFERENCE

6. REQUIRING OFFICE
SS-IPT/TO

7. DD 250 REQ
LT

9 DIST STATEMENT
REQUIRED

8.APP CODE

D

10. FREQUENCY
ASREQ

12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

BLK 16 b. COPIES

11. AS OF DATE
N/A

13.DATE SUBSEQUENT Final
SUBMISSION

BLK 16

a. ADDRESSEE

Draft Reg Repro

16. REMARKS

- (a) A copy of the contractor review checklist
- will accompany the commercial manuals.

- (b) Copies of the commercial manuals (when
- available) shall be submitted enough in advance

(prior to BOE) submittal of the project (PTP, PIP,
CCP, ECP, etc) to determine acceptability or the
determination to develop MIL-SPEC TO.

(c) Paper copies or _PDF copies of the commercial

; 1))

. be del

delivered in

g- Block 14:
copy shall be
in TO 00-5-1.
Revisions are
Flight Manual

workday after

SS-IPT/TO.

ivered.

"PDF* format.

(*9) When required, reproducible
a digital (PDF) for Flight TO as defined
PDF files for published Changes &
required only when requested by SPO
Management (AV/FS).
by the AV/FS Flight Manual Manager (FMM), the PDF
files (not digitally linked) for Changes/Revisions are
transmitted electronically to AV/FS FFM within one (1)
There is no change to
existing requirement for delivery of reproducible
paper camera/scan copy of these Changes/Revisions to

publication.

- manuals are acceptable. Acceptable commercial

. manuals in paper format shall be able to support
. reproduction without losing clarity.

(*7) When delivery of a commercial manual
. reproducible is not possible.
. number of copies with an ldentifying Technical
. Publication Sheet (ITPS) attached to each shall

f. Block 14: (*8) Draft Flight Manuals copies will be

The specified

After PPA approval
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A. CONTRACT LINE ITEM NO. B. EXHIBIT

A

C. CATEGORY:

™ OTHER M

D. SYSTEM/ITEM E. CONTRACT/PR NO.
FLEXIBLE SUSTAINMENT FA8614-04-C-2004

F. CONTRACTOR
BOEING

1. DATA ITEM NO. 2. TITLE O F DATA ITEM
A003 Technical Manuals/Commercial Literature

3. SUBTITLE
SEE BLK 16

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-M-6153/T PWS Para 1.2.3

6. REQUIRING OFFICE
SS-IPT/TO

LT REQUIRED ASREQ BLK 16

7. DD 250 REQ 9 DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

b. COPIES

N/A SUBMISSION

8.APP CODE D 11. AS OF DATE 13.DATE SUBSEQUENT

BLK 16

a. ADDRESSEE Final

Draft Reg Repro

16. REMARKS

h. Block 9: DISTRIBUTION STATEMENT -- Distribution
authorized to the Department of Defense and U.S. DOD
contractors only for administrative and operational
use (enter date TO was released). Other requests shall
be referred to WR-ALC/LHR-TOMA, Robins AFB, GA
31098-1607.

WARNING--This document contains technical data whose
export is Restricted by the DoD Authorization Act of
1984 (Title 10, U.S.C., Sec. 140c and Sec. 1217) and
the Arms Export Control Act (Title 22, U.S.C., Sec.

2751 et seq.), or Executive Order 12470, or the Export
Administration Act of 1979 as amended (Title 50,
U.S.C., App. 2401. et seq.). Violation of these
export-control laws is subject to severe criminal
penalties. Dissemination of this document is
controlled under DoD Directive 5230.25 and AFl 61-204.

HANDLING AND DESTRUCTION NOTICE - Comply with
Distribution Statement and destroy by any method that
will prevent disclosure of then contents or
reconstruction of the document.

NOTE: FOR ADDITIONAL INSTRUCTION SEE Attached TORD.
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TECHNICAL ORDER DATA REQUIREMENTS DOCUMENT
C17 TECHNICAL ORDERS

1. TECHNICAL ORDERS (TOs): The TOs addressed by these C-17 Technical Order Data Requirements are
listed below. Additions to this list will require a modification to the contract:

a. Aircraft TOs are:

C-17 Organizational and Intermediate Level (O&I) Technical Orders, and Flight Manuals acquired under
contracts F33657-81-C-2108, F33657-95-C-2026, F33657-95-C-2027, F33657-97-C-0008, and F33657-01-C-
2002.

b. Support Equipment (SE) TOs are:
O&lI Level TOs acquired under F33657-81-C-2108, F33657-95-C-2026, F33657-95-C-2027, F33657- 97-C-
0008 and F33657-01-C-2002 for C-17 unique SE.

2. SPECIFICATIONS and SPECIFICATION INTERPRETATION DOCUMENTS (SIDS):

a. The contractor shall prepare TO changes, revisions and supplements, including formal supplements (Flight
Manuals only) or Interim Operational/Safety Supplement (I0S/ISS) recommendations, in accordance with the
same specifications, specification deviations, specification interpretations, and specification ordering data as
applicable to the existing manual.

b. All modifications to specification requirements for new technical orders are contained in
Specification Interpretation Documents (SIDS) whose initial issue and subsequent updates are subject to
approval by the C-17 SPO Technical Order Manager (SPO TOM).

c. Specifiation and SIDS applicable to the existing C-17 manual suite are identified in MDC 03K7010

3. CHANGES AND REVISIONS:

a. The following explains the terms *“changes/revisions” as applicable to the TO maintenance requirements
included in this document.

1). A TO change is:
Correct existing errors or omissions in existing TOs.
Add additional information as a result of production configuration changes.
Incorporate modification changes as a result of TCTOs.
Update Source, Maintenance & Recoverability (SMR) code savings.
Incorporate approved Publication Change Requests (PCRS).
Update and add inspection requirements.
Provide additional information as a result of authorized substitution of parts, assemblies,
and/or components on the equipment covered by manuals.

2). The requirement for changes to be furnished does not authorize deletion of existing information
except when such changes reflect:

Correction of typographical errors.

System description errors.

Obsolete procedures, parts, or configurations.

Other items that do not effect the technical content of the TO.
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3). Arevision is a new edition of an existing TO incorporating all previous and current changes and
supplements. Revisions shall be prepared in accordance with original version specifications/SID or “same
style and format” unless directed otherwise by amendment to the contract. Contractor shall recommend use
of latest version specifications when beneficial to the overall program. The contractor will coordinate with
the C-17 SPO Technical Order Manager (SPO TOM) before a revision is issued. When changes or revisions
are to be furnished, the Contractor shall submit such changes or revisions to reflect Government approved
configuration, design, and modification changes to the production article(s).

b. When new TO volumes are created by a change or revision, the contractor will notify the C-17 SPO
Technical Order Manager (SPO TOM) of the new TO numbers required via email which should include TO
number (s), change number(s), and estimated page counts.

4. GENERAL REQUIREMENTS:

a. Camera ready copy for formal TO changes, revisions or supplements shall be prepared in accordance
with MIL-M-38784, and MIL-P-38790, as applicable SIDs.

b. The contractor shall retain master copy to facilitate preparation of future changes or revisions. This
retention shall be at no cost to the Government.

c. Prior to the preparation of reproducible copy, any coordination conferences, In-Process Reviews (IPRS),
and inspections of text and illustrations for determining preparation progress, technical accuracy and
adequacy may be held at the contractor’s location, designated Air Force Installation or via teleconference, at
the option of the C-17 SPO Technical Order Manager (SPO TOM). The Contractor and SPO TOM shall
schedule these meetings so that all necessary changes and corrections to manuals may be accomplished in
time to meet contract delivery schedule requirements.

d. For Class | changes the contractor is required to review general and Government Furnished Aeronautical
Equipment/Government Furnished Equipment (GFAE/GFE) TOs to determine applicability to C-17 support
system/equipment being procured or changed. The purpose of this review is:

1). ldentify information, changes, and deletions in the general and GFAE/GFE TOs, and to ensure
that effected C-17 Contractor Furnished Aeronautical Equipment/Contractor Furnished Equipment
(CFAE/CFE) TOs are updated to reflect those GFAE/GFE TO changes.

2). Ensure that changes to C-17 CFAE/CFE TOs that affect GFAE/GFE TOs are identified and that
source data or difference data is delivered from the Contractor to the C-17 SPO Technical Order Manager
(SPO TOM), for incorporation into the affected GFAE/GFE TOs. Changes and revisions required, as a
result of this review shall be delivered in accordance with paragraph 5., DELIVERY REQUIREMENTS of
this Technical Order Data Requirements Document (TORD) and the Contract Data Requirements List
(CDRL).

3). If aClass I change is only applicable to or needed for a very limited number of C-17’s, the C-17
Flight Manual Manager (FMM) may request Boeing provide this data in a Supplemental Flight Manual
(SFM) per MIL-PRF-7700 and AFI 11-215 in lieu of a formal Supplement, Change or Revision resulting
from Program Task Plans (PTPs), Engineering Change Proposals (ECPs), and Contract Change Proposals
(CCPs).

e. Combined Validation Verification (CVV) comments shall be incorporated in the next normal change
cycle following Technical Order Review Board (TORB) approval.

f. CVV is the process by which validation and verification is accomplished concurrently as a single event
by a combined Government/Contractor team. The following applies to CVV.
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1). All technical data shall have a satisfactory technical and editorial review as specified in
Contractor operating instructions.

2). Contractor furnished Support Equipment (SE) should have successfully completed compatibility
testing to be usable for CVV. On a case-by-case basis, when authorized by the TOMA, compatibility test
may be performed concurrently with CVV.

3). The Central Technical Order Control Unit (CTOCU) or Technical Order Control Units (TOCUS)
will accomplish Scheduling/coordination of CVVVs at government at installations. CTOCU will
schedule/coordinate CVVs at the Boeing facility.

4). All preparation formerly required for Contractor validation shall be accomplished by the
Contractor for CVV, e.g., consumables, SE, Line Replaceable Units (LRUSs), etc, for any CVVs scheduled
to be performed at the Contractor or vendor facility except for the Boeing Aircraft Service Center (BASC).
When these items, e.g., consumables, SE, Line Replaceable Units (LRUSs), etc, cannot be provided by the
Contractor or vendor the government may elect to provide these item or move the CVV to a government
location capable of support.

5). CVV will be performed under the direction of the Government.

6). Government technicians will perform the task. An exception is authorized where mutually
advantageous and agreed to by the Government and the Contractor.

7). The Contractor will accomplish CVV tracking.

8). It shall be the intent of both the Government and the Contractor to resolve procedural problems
on the spot. If immediate resolution is not possible, coordination shall be established between the procuring
agency and Contractor to determine the appropriate course of action. Upon satisfactory resolution of the
problem, the CVV will be rescheduled.

9) Upon completion of the CVV, the Government will duplicate the master markup and distribute to
all members of the TORB. The Contractor shall retain the “red line” master markup.

g. Record type CFAE/CFE notices will only be submitted for either new TO number assignments on TOs
created and funded by PTPs/ECPs/CCPs and Project Implementation Plans (PIPs) or cancellation of
existing TOs. Contractor format of CFAE/CFE notices is acceptable.

h. The contractor will review new commercial manuals for acceptability in accordance with MIL-HDBK-
1221 and forward to the Air Force for Approval. The contractor will request supplemental pages to
commercial manuals as necessary. Each reproducible copy delivered to the SS-IPT/TOs will have an
identifying Technical Publication Sheet (ITPS) as part of the reproducible package. The contractor will
review Original Equipment Manufacture (OEM) changes /revisions and submit to the customer for approval,
and deliver customer approved changes.

1). Class Il Changes: The contractor will review and forward USAF requested publication change
requests to the OEM for incorporation.

2). The contractor will review Service Bulletins, Operations Manuals Bulletins, FAA Airworthiness
Directives, Temporary Revisions, and Like data that affect any new or previously procured commercial
manuals and provide the recommended changes to the C-17 SPO for approval. Those changes approved
will be delivered to the C-17 SPO Technical Order Manager (SPO TOM) in the form of supplemental data
or supplements IAW 00-5-1.
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5. DELIVERY REQUIREMENTS:

a. Safety of Flight (Flight Manuals). Recommendations needed for C-17 safety of flight shall be
submitted to the C-17 FMM within 24 hours after essential facts are determined.

b. Normal Changes. Unless otherwise indicated on the CDRL FORM 1423, changes, revisions and
to TOs shall be submitted at 120-day intervals for Flight Manuals and “O” Level TOs and 180-day intervals
for “I” Level aircraft, “O” & “I” SE TOs. The C-17 FMM may extend the interval for Flight and Cargo
Loading TO’s beyond 120 days if insufficient updates exist to justify a formal change/revision. If requested
by the C-17 FMM, the contractor will provide PDF files of published Changes/Revisions to support field-
flying operations until the mass paper copies can be printed and distributed by the GPO (see CDRL).

c. Quick Changes. A quick change is a paper change directed by the C-17 SPO Technical Order
Manager (SPO TOM) for delivery outside the normal scheduled change cycle. The contractor will normally
provide print packages to the SPO TOM within 10 working days of notification or as agreed upon by the
SPO TOM. Quick changes are needed to expedite important information to the field. The SPO TOM will
determine when a quick change is the most expeditious means to deliver a TO change to the field. The
normal change cycle for a TO may be interrupted to implement a quick change and depending on timing, as
a result, the regular scheduled change for that TO may not include all the routine changes scheduled for that
change issue.

d. Out-of —Cycle Change. An out-of-cycle change is a paper change directed by the Contractor for
delivery outside the normal scheduled change cycle. The C-17 SPO Technical Order Manager )SPO TOM)
has authorized Boeing to issue out-of-cycle changes to meet contract requirements laid out in the
Performance Work Schedule (PWS) for meeting aircraft configuration changes from Production or Retrofit.

e. Difference Data. Difference data is source data provided by the Contractor to support
GFAE/GFE TO updates. This data is developed in the same style and format of the GFAE/GFE TO and
provided to the C-17 SPO Technical Order Manager (SPO TOM) for disposition.

f. Formal and Interim Operational Supplements (10S/ISSs) The Contractor shall provide to the C-17
SPO Technical Order Manager (SPO TOM)/FMM 10S/ISS recommendations meeting the style and format
requirements of the applicable TO affected. Recommendations provided in response to Emergency AFTO
Form 22/AF 847 should allow the SPO TOM/FMM to meet the 48-hour requirement. Recommendations for
Urgent AFTO Forms 22 shall allow the SPO TOM/FMM to meet the 40 days requirement. Illustrations or
abbreviated checklist pages which must be embedded in interim Flight Manual supplements for purposes of
aircrew safety or operational necessity will be provided upon request by the FMM. Formal supplements
may also be required for Flight Manuals IAW AFI 11-215.

g. Changes from Time Compliance Technical Orders (TCTOs). Itis the intent of TO 00-5-15 that
TCTOs, kits and technical orders be released concurrently. Delivery schedules for technical orders to
support TCTOs will be established by the applicable PTP/PIP/ECP/CCP schedules. Changes and/or
revisions to technical orders shall normally be delivered to the government at the next scheduled TO change
cycle. When the normal change cycle scheduled delivery does not support the planned release of TCTOs,
the complexity, scope, and priority of the TCTO will dictate the requirement for out-of-cycle changes.
Immediate, Urgent, and safety TCTOs may require issuance of a out-of-cycle change.

1). TCTO Kitproofing (Scheduled “after production” aircraft delivery). The contractor shall
provide to the C-17 SPO Technical Order Manager (SPO TOM/CTOCU at a minimum a CV/V
package(s) (those CV/Vs requiring performance) and formal TO changes (those CV/Vs that required
analysis/desktop) to support TCTO kitproofing. These will be delivered as necessary based on
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TCTO priority using the Out-of-Cycle process.

2). TCTO Kitproofing (Scheduled “prior to production” aircraft delivery). The contractor
shall provide to the C-17 SPO Technical Order Manager (SPO TOM)/CTOCU at a minimum a
CV/V package(s) (those CV/Vs requiring performance) and formal TO changes (those CV/Vs that
required analysis/desktop) to support TCTO kitproofing unless authorized for delay by the TOMA.
These will be delivered as necessary based on TCTO priority using the Out-of-Cycle process.

3). Immediate/Urgent Action/Safety Action TCTOs. Interim Operational/Safety
Supplements (10S/ISS) and/or Out-of-Cycle changes will be used, as required, to provide changes to
technical orders resulting from immediate and urgent action TCTOs. (see kitproofing requirements).

4). Routine TCTOs. When reproducible copies of technical order changes and/or revisions
are required sooner than the normal TO change cycle, Boeing will use the Out-of-Cycle change
method to provide the data. Boeing should coordinate with the C-17 SPO Technical Order Manager
(SPO TOM) to determine if the priority to support a routine TCTO with an out-of-cycle change is
essential. The Contractor shall provide review copies to facilitate coordination conferences and
IPRs. Review copies shall meet formal issue style and format requirements.

5). Print packages for changes shall include title page and list of effective pages. Print
packages for formal TOs shall also include reproducible copy, a reproduction assembly sheet, and
for initial issue, DD Form 250.

6. INSPECTION AND ACCEPTANCE:

a. The contractor shall review and inspect the data to be supplied here under, in accordance with TO
00-5-1, the Quality Assurance Provisions of MIL-M-38784 and MIL-P-38790.

b. Approval. TO approval is accomplished through: (1) CVV, (2) the incorporation of TORB
approved CVV comments (AFTO Forms 22/27), and (3) approval of the Government prepublication
assessment (including Flight Manual Manager reviews).

c. The C-17 Technical Order Manager (SPO TOM) will perform inspection and acceptance of the
data furnished.
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TECHNICAL ORDER DATA REQUIREMENTS DOCUMENT
TIME COMPLIANCE TECHNICAL ORDER

1. TECHNICAL ORDERS:

a.

Time Compliance Technical Orders (TCTOs) shall be furnished to the Air Force in support of approved C-17 aircraft and
equipment modifications, one-time inspections, and temporary restrictions on systems and commaodities.

Technical order changes/updates shall be furnished in support of the end item affected by this modification. These changes
shall be clearly identified and funded as part of the Engineering Change Proposal (ECP) or approved TCTO modification
proposing the configuration change. As part of the ECP or TCTO modification the Contractor shall also propose the removal
of the “before” procedures after the TCTO is complete.

Where ECPs or TCTO maodifications result in new components being introduced into the Air Force inventory, these items will
be supported by new technical orders. New technical order requirements shall be clearly identified in the applicable ECP or
TCTO modification. New technical order requirements shall then be documented on CFAE/CFE notices. These “record type”
notices are fully funded by their respective ECPs or TCTO modification and do not require further Air Force approval or
funding. These notices will be used by the Air Force to obtain necessary technical order number assignments.

TCTOs which do not change form, fit, or function shall be provided as inspection TCTOs.

When circumstances preclude the timely publication of emergency instructions as formal TCTOs, the Contractor shall provide
the procuring agency with interim TCTOs.

2. GENERAL REQUIREMENTS:

a.

Camera ready copy and reproduction assembly sheets shall be prepared in accordance with specifications MIL-M-38784 and
MIL-P-38790, as applicable.

TCTO Supplements shall be prepared in accordance with the same style and format of the basic TCTO.

The procuring agency will furnish the Contractor one copy of completed AFMC Form 873, “Time Compliance Technical
Order Requirements,” within 2 days for Immediate and Urgent TCTO’s and within 5 days for Routine TCTO’s from receipt of
contractor provided draft TCTO. The contractor shall complete and submit a Logistics Support Element (LSE) form to System
Program Office ASC/YCL(MX/MOD IPT). The completed LSE must include the appropriate signatures indicated on the form,
submitted concurrently with AFMC Form 874, “TCTO Supply Data Requirements”, when it is required, and prior to advance
copy TCTO submittal. One copy of AFMC Form 873 shall be submitted to WR ALC/LHRT - TOMA, Director C-17 System
Support Management with copy of DD250 as part of the formal submittal. Where ECPs or TCTO modifications result in
supply data impacts, i.e., modification Kits required and/or spares affected, the contractor shall develop an AFMC Form 874, if
required by the AFMC Form 873 and catalog affected parts and materials identified on the AFMC Form 874. The completed
AFMC Form 874 must include the IPT Provisioners' signature in the “EQUIPMENT SPECIALIST” signature block, M&M
IPT Manager signature in the “APPROVAL OF SM” signature block, and the forms author in the “CONTRACTOR’S
SIGNATURE” signature block. Maintenance & Modification (M&M) IPT will develop and submit AFMC Form 874 to
Support System-Cataloging for processing within 2 days for Immediate and Urgent Action TCTOs and within 15 days for
Routine Action TCTOs from receipt of AFMC Form 873. Cataloging will process and return the approved AFMC Form 874 to
M&M IPT as soon as possible but no later than 30 days after date indicated thereon, for inclusion of its information into the
TCTO. In addition, the Contractor shall submit one signed copy of the approved 874 to the ASC/YCL (MX/MOD IPT).
Revisions to the AFMC Form 874 required as a result of kit proofing shall be submitted to Cataloging for processing and
returned to M&M IPT as soon as possible but no later than 30 days after date indicated thereon, for inclusion of its information
into the TCTO. One copy of AFMC Form 873 and AFMC Form 874 (if required), shall be submitted to ASC/YCL(MX/MOD
IPT) with copy of DD250 as part of the formal submittal. TCTO delivery requirements for Immediate Action TCTOs is 24
hours, Urgent Action TCTOs is 3 days, Safety TCTOs is 7 days, and Routine TCTOs is 15 days from receipt of AFMC Form
873.

The contractor shall prepare changes to applicable technical order manuals to reflect Operating and Maintenance information
on the modified equipment. Reference shall be made on the applicable TCTO in the text, as well as in the introduction as
specified in MIL-M-38784.

Draft copies of TCTOs shall be furnished by telefax or electronic mail as requested by the procuring agency.

When kits, parts, and/or consumables are required they shall be developed in accordance with TO 00-5-15. Shipping
instructions for Kits, parts, and/or consumables shall be provided by the government.
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The contractor shall also provide any supplemental data (i.e., multimedia presentation packages (MPP)) to accompany the

advance copy or camera ready copy TCTOs. These MPPs shall be in the Contractor's format and delivered via CD ROM or
other suitable electronic media.

3. DELIVERY REQUIREMENTS:

Delivery schedule when routine TCTO and kits are to be furnished by separate sources: Where the contractor is responsible
only for the preparation of the routine TCTO, with kits to be delivered by another source, the contracting officer shall specify
the date the advance copy or camera ready copy must be delivered to insure availability of printed copies for the first kit
delivery. Interim immediate, urgent, and routine (safety) action TCTO camera ready copy shall be submitted with 30 days of
issuance of interim immediate/urgent action TCTOs.

Formalized copies shall be submitted 30 days after release date of Advance copy TCTO’s. Depot TCTO shall have only the
front matter of TCTO formalized.

Technical Order Validation and Verification. The Contractor shall validate by actual performance all affected TO procedural
data. The Air Force will then verify the already validated procedures during kit proofing. Upon completion of kit proofing of
TCTO/Kit, the permanent technical order “after” procedures (removal, installation, adjustment, checkout, etc.) shall be
qualified at kit proofing using established combined validation verification procedures.

4. INSPECTION AND ACCEPTANCE:

a.

Inspection and Acceptance. The Contractor shall review and inspect the data supplied hereunder, in accordance with TO 00-5-
1 and the Quality Assurance Provisions of MIL-M-38784 and MIL-P-38790.

A DD Form 250, “Material Inspection and Receiving Report,” shall accompany each formal TCTO submittal and contain a
statement substantially as follows; “This data is delivered in support of “(Requirement i.e. ECP, CCP, etc.).” An information
copy of this form shall be submitted to WR ALC/LHRT-TOMA.

Inspection and acceptance of the data furnished will be performed by the C-17 Technical Order Management Agency.

Approval. TCTO approval is accomplished through (1) Contractor validation of TO procedural data by actual performance
and incorporation of changes, (2) Air Force verification of TO procedural data and Contractor incorporation of changes, (3)
combined validation verification of TO “after” configuration and the incorporation of approved comments, (4) approval of
the Government prepublication assessment, (5) the concurrent delivery of TO and all required technical order changes/updates
camera ready copy, and (6) the removal of the “before” configuration from applicable technical orders when the TCTO is
complete.

5. PRINTING AND DISTRIBUTION:

Print packages for technical order updates/changes shall include title page, list of effective pages, camera ready copy, and reproduction
assembly sheet. Print packages for new technical orders and formal TCTOs shall also include DD Form 250
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Draft Reg

Repro

16. REMARKS
a. Blocks 10, 12 & 13: Initial submittal

is required 30 days following contract award.
Proposed changes to the CWBS and CWBS
dictionary shall be submitted with the
exceptions to changes required by ECPs or CCPs.
The revised CWBS shall be made available via
the Data Accession List.

b. Block 9: Distribution authorized to DOD and

DOD contractors only. Operational Use 1995

. Other requests for this document must be
referred to ASC/YC(AI).

. Above not applicable to informational SubCLINs.
c. The following Export Control Statement should be
applied:

WARNING--This document contains technical data whose
export is restricted by the Arms Export Control Act
(Title 22, U.S.C. 2571 et seq.) or Executive Order
12470. Violation of these export-control laws is
subject to severe criminal penalties. Dissemination
of this document is controlled under DoD Directive
5230.25 and AFI 61-204.

IT space does not permit use of the full statement,
the following may be used:

- WARNING - EXPORT-CONTROLLED

DESTRUCTION NOTICE - For classified documents, follow
the procedures in DoD 5220.22-M, National Industrial
Security Program Operating Manual, chapter 5, section
700, or DoD 5200.1-R, Information Security Program
Regulation, chapter IX. For unclassified, limited
documents, destroy by any method that will prevent

SS-IPT/SBM 0 0

SS-IPT/YCLP 0 0

DCMC DCMDW/

RYT 0 0

DCAA 0 0

NOTE:

For Mailing

Adddresses See

Address Matrix

TOTAL 0 0
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MAJ DARNELL, USAF, PM
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H. DATE
1/10/2003
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GERRY P. HOLLINGSHEAD
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J. DATE
1/10/2003
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Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE
A005 Contract Work Breakdown Structure

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

e 30 of 71

DI-MGMT-81334 PWS Para 1.1.5 SS-IPT/SBM
7. DD 250 REQ 9 DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED OTIME BLK 16 b. COPIES
8.APP CODE D 11. AS OF DATE 13.DATE SUBSEQUENT a. ADDRESSEE Final
A N/A SUBMISSION
BLK 16
Draft Reg Repro
16. REMARKS
disclosure of contents or reconstruction of the
document.
. If space does not permit the use of the full
statement, the following may be used:
. DESTRUCTION NOTICE -- Destroy by any method that
will prevent disclosure of contents or reconstruction
of the document.
NOTE: FOR ADDITIONAL INSTRUCTIONS SEE CDRL NOTES.
TOTAL 0 0 0
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A006 Cost Performance Report

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

C-17 FLEXIBLE SUSTAINMENT

CHIEF SPEC, AUDITS, DATA

DI-MGMT-81466 PWS Para 1.1.5 SS-IPT/SBM
7. DD 250 REQ 9 DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED MTHLY BLK 16 b. COPIES
8.APP CODE B 11. AS OF DATE 13.DATE SUBSEQUENT a. ADDRESSEE Final
LT BLK 16 SUBMISSION
BLK 16
Draft Reg Repro
16. REMARKS SS-IPT/SBM 0 0 X
a. Block 4: DID is tailored as follows: Contractor A-PT/YCF 0 0 X
format is acceptable. WINSIGHT x12 file is preferred. ASCIFMCM 0 0 X
WR-ALC/LHR 0 0 X
b. The Cost Performance Report is required for the DCMC DCMDW/
Cost type CLINs, PMB and Non PMB all Subclins that RYTB 0 0 X
have a performance measurement baseline (PMB) will DCAA 0 0 X
submit a PRISM 42 report at WBS Level.
NOTE:
c. Format 1 will be submitted by Performance Work For Mailing
Statement (PWS) for PWS 1.3, 1.4, 1.5 and 3.0 Addresses See
segregated by SubCLIN/CLIN (CLIN 0017-0024) to Levels Address Matrix
defined in the CWBS separated by funding fiscal year,
to include, Non PMB elements as well.
d. Format 2 will be segregated to the following
CLIN levels:
. a. CLIN 0009 will be reported to the SubCLIN
- level
. b. CLIN 0010 will be reported to the SubCLIN
- level
- c. CLIN 0011 will be reported to the SubCLIN
- level
- d. CLIN 0014 will be reported to the SubCLIN
- level
- e. CLIN 0015 will be reported to the SubCLIN
- level
- f. CLIN 0017-CLIN 0024 will be reported to the
- CLIN level
- O Negotiated cost
- @ Target profit/fee %
) Target price
NG Estimated price
- B Estimate at Completion (EAC)
- (®) Actual Cost of Work performed (ACWP)
TOTAL 0 0 0
G. PREPARED BY H. DATE . APPROVED BY J. DATE
MAJ DARNELL, USAF, PM 1/10/2003 GERRY P. HOLLINGSHEAD 1/10/2003

DD FORM 1423-1, JUN 90
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CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A006 Cost Performance Report

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-81466

5. CONTRACT REFERENCE
PWS Para 1.1.5

6. REQUIRING OFFICE
SS-IPT/SBM

9 DIST STATEMENT
REQUIRED

7. DD 250 REQ
LT

10. FREQUENCY

MTHLY BLK 16

12. DATE OF FIRST SUBMISSION

14.

DISTRIBUTION

b. COPIES

8.APP CODE B 11. AS OF DATE
LT BLK 16

13.DATE SUBSEQUENT
SUBMISSION
BLK 16

a. ADDRESSEE

Draft

Final

Reg

Repro

16. REMARKS
- @
)
- O
. (10)

Budgeted Cost of Work Scheduled (BCWS)
Budget Cost of Work Performed (BCWP)
Budget at completion (BAC)

Variance at completion (VAC)

e. Format 3 & 4 are not required

f. Formats 1 and 2 will balance at bottom line.

g- Format 5 will be submitted in contractor format to
include total contract status summary section.
Variance reporting will be assessed against format 2

at the CLIN levels listed under d. For Non-PMB
elements, the format 5 narrative will list efforts
being accomplished during a given month against
actuals incurred for the period. Format 5 shall
include the Supply Material EVMS Spreadsheet for CLIN
0017-0024.

h. Blocks 11, 12 & 13: Separate CPR will be required
for each FY funded period of performance resulting in
multiple submissions covering separate fiscal years.
Initial report shall be submitted through the ACO
starting 60 calendar days after the close of the first full
accounting period after contract award. Subsequent
reports shall continue on a monthly basis 25 calendar
days after close of the accounting period until
contract completion, or earlier as determined by the
government based on percent complete.

At contract effort 95% complete woth SPO approval CPR
will be discontinued.

i. Block 9: Distribution authorized to US Government
- agencies only.

- Propietary Information 1990

- Other requests for this document must be

e320f71

TOTAL 0

0

G. PREPARED BY
MAJ DARNELL, USAF, PM
C-17 FLEXIBLE SUSTAINMENT
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J. DATE
1/10/2003
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A006 Cost Performance Report

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-81466

5. CONTRACT REFERENCE
PWS Para 1.1.5

6. REQUIRING OFFICE
SS-IPT/SBM

9 DIST STATEMENT
REQUIRED

7. DD 250 REQ
LT

10. FREQUENCY

MTHLY BLK 16

12. DATE OF FIRST SUBMISSION

14. DISTRIBUTION

b. COPIES

8.APP CODE B
LT

11. AS OF DATE

BLK 16 SUBMISSION

13.DATE SUBSEQUENT

BLK 16

a. ADDRESSEE Final

Draft Reg Repro

16. REMARKS
- referred to ASC/YC(AI).

DESTRUCTION NOTICE - For classified documents, follow
the procedures in DoD 5220.22-M, National Industrial
Security Program Operating Manual, chapter 5, section
700, or DoD 5200.1-R, Information Security Program
Regulation, chapter IX. For unclassified, limited
documents, destroy by any method that will prevent
disclosure of contents or reconstruction of the
document.

. If space does not permit the use of the full
statement, the following may be used:
. DESTRUCTION NOTICE -- Destroy by any method that

will prevent disclosure of contents or reconstruction
of the document.

ENOTE: FOR ADDITIONAL INSTRUCTIONS SEE CDRL NOTES.

TOTAL 0 0 0

G. PREPARED BY H. DATE

I. APPROVED BY

MAJ DARNELL, USAF, PM
C-17 FLEXIBLE SUSTAINMENT

1/10/2003

GERRY P. HOLLINGSHEAD
CHIEF SPEC, AUDITS, DATA

J. DATE
1/10/2003
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CONTRACT DATA REQUIREMENTS LIST

Form Approved

OomMB

No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A007 Contract Fund Status Report

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

C-17 FLEXIBLE SUSTAINMENT CHIEF SPEC, AUDITS, DATA

DI-MGMT-81468 PWS Para 1.1.5 SS-IPT/SBM
7. DD 250 REQ 9 DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED SEMIA BLK 16 b. COPIES
8.APP CODE B 11. AS OF DATE 13.DATE SUBSEQUENT a. ADDRESSEE Final
BLK 16 SUBMISSION
BLK 16
Draft Reg Repro
16. REMARKS SS-IPT/SBM 0 0 X
a. Block 4: DID is tailored as follows: Contractor A-PT/YCF 0 0 X
format is acceptable. Electronic means preferred. ASCIFMCM 0 0 X
WR-ALC/LHRF 0 0 X
b. Blocks 11, 12 & 13: Report shall be submitted DCMC DCMDW/
through the ACO starting 60 calendar days after the RYTB 0 0 X
close of the first full quarterly accounting period DCAA 0 0 X
following contract award. Subsequent reports should
be submitted every six months 45 calendar days after NOTE:
the Feb, August month-end reporting periods. At For Mailing
contract effort 95% complete, with SPO approval, the Addresses See
CFSR may be discontinued. Address Matrix
C. All CFSRs broken down by SubCLIN with the exception
og CLIN 0017-0024 will be broken down by information
funding SubCLIN and will only be required for those
SubCLINs where final billings to the Government have
not yet been submitted.
. (1) Non-FFP SubCLINS whose target cost is less than
$1 million will not require a CFSR or a 30/60/90 day
forecast.
- ) Contractor shall reconcile data between CFSR and
Cost Performance Report Provide the resulting data
with the CFSR submission.
d. Block 9: Distribution authorized to US Government
- agencies only. Proprietary Information 1989
- Other requests for the document must be
- referred to ASC/YC(AI)
DESTRUCTION NOTICE - For classified documents, follow
the procedures in DoD 5220.22-M, National Industrial
Security Program Operating Manual, chapter 5, section
700, or DoD 5200.1-R, Information Security Program
Regulation, chapter IX. For unclassified, limited
TOTAL 0 0 0
G. PREPARED BY H. DATE . APPROVED BY J. DATE
MAJ DARNELL, USAF, PM 1/10/2003 GERRY P. HOLLINGSHEAD 1/10/2003

DD FORM 1423-1, JUN 90 Computer Generated
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
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A007 Contract Fund Status Report

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

C-17 FLEXIBLE SUSTAINMENT

CHIEF SPEC, AUDITS, DATA

DI-MGMT-81468 PWS Para 1.1.5 SS-IPT/SBM
7. DD 250 REQ 9 DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

LT REQUIRED SEMIA BLK 16 b. COPIES
8.APP CODE B 11. AS OF DATE 13.DATE SUBSEQUENT a. ADDRESSEE Final

BLK 16 SUBMISSION
BLK 16
Draft Reg Repro
16. REMARKS
documents, destroy by any method that will prevent
disclosure of contents or reconstruction of the
document.
. If space does not permit the use of the full
statement, the following may be used:
. DESTRUCTION NOTICE -- Destroy by any method that
will prevent disclosure of contents or reconstruction
of the document.
NOTE: FOR ADDITIONAL INSTRUCTIONS SEE CDRL NOTES.
TOTAL 0 0 0

G. PREPARED BY H. DATE . APPROVED BY J. DATE
MAJ DARNELL, USAF, PM 1/10/2003 GERRY P. HOLLINGSHEAD 1/10/2003

DD FORM 1423-1, JUN 90

1161/183

Computer Generated

Previous editions are obsolete
Page 2 of 2 Pages
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER FNCL
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE
A008 Performance and Cost Report
4 AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-FNCL-80912/T PWS Para 1.1.5 SS-IPT/SBMT
7. DD 250 REQ 9 DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED MTHLY BLK 16 b. COPIES
8.APP CODE B 11. AS OF DATE 13.DATE SUBSEQUENT a. ADDRESSEE Final
BLK 16 SUBMISSION
BLK 16
Draft Reg Repro
16. REMARKS SS-IPT/SBMT 0 0 X
a. Block 4: DID is tailored as follows: Contractor A-PT/YCF 0 0 X
format is acceptable. Electronic file with WINSIGHT, ASCIFMCM 0 0 X
a tool for anlyzing performance measurement data, WR-ALC/LHR 0 0 X
preferred _ DCMC DCMDW/
RYTB 0 0 X
b. The Performance and Cost Report is required for all DCAA 0 0 X
Fixed Price CLINs. All subCLIN"s that have a
Performance Measurement Baseline (PMB) will submit a NOTE:
PRISM Report down to BOE level reconcilable to For Mailing
PRISM Report 42. Above not applicable to informational SubCLINs. Addresses See
Address Matrix
C. A contractor formatted summary page shall be
submitted monthly with the report containing the
following elements for each contract type:
(1) CLIN or SubCLIN
(2) negotiated cost
(3) target profit/fee%
(4) target price
(5) estimated price - Actual cost of Work Performed
(ACWP)
(6) Estimate at Completion (EAC)
(@) Management Reserve (MR)
(8) Undistributed Budget (UB)
(9) Budget at Completion (BAC)
(10) Variance at Completion (VAC)
Separate report for each fiscal year (fy).
This is in lieu of the Format 1. Format 3 & 4
Variance Analysis is not required. Include total
dollar contract summary line for PMB "*" denotes Non
PBM versus PMB.
d. Blocks 11, 12 & 13: Initial report shall be
submitted starting 60 calendar days after the close of
the first full accounting period after contract award.
Subsequent reports shall continue on a monthly basis
TOTAL 0 0 0
G. PREPARED BY H. DATE . APPROVED BY J. DATE
MAJ DARNELL, USAF, PM 1/10/2003 GERRY P. HOLLINGSHEAD 1/10/2003
C-17 FLEXIBLE SUSTAINMENT CHIEF SPEC, AUDITS, DATA
DD FORM 1423-1, JUN 90 Computer Generated Previous editions are obsolete
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT

A

C. CATEGORY:

™ OTHER FNCL

D. SYSTEM/ITEM E. CONTRACT/PR NO.
FLEXIBLE SUSTAINMENT FA8614-04-C-2004

F. CONTRACTOR
BOEING

1. DATA ITEM NO. 2. TITLE O F DATA ITEM
A008 Performance and Cost Report

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-FNCL-80912/T PWS Para 1.1.5

6. REQUIRING OFFICE
SS-IPT/SBMT

7. DD 250 REQ 9 DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

LT REQUIRED MTHLY BLK 16

b. COPIES

8.APP CODE B 11. AS OF DATE 13.DATE SUBSEQUENT

BLK 16 SUBMISSION

BLK 16

a. ADDRESSEE Final

Draft Reg Repro

16. REMARKS
25 calendar Days after close of the accounting period
until contract completion, or earlier as determined by
the government based on percent complete.

e. Block 9: Distribution authorized to US Government

- agencies only.

- Proprietary Information 1990

- Other request for this document must be
. referred to ASC/YC (AI-IPT Al)

DESTRUCTION NOTICE - For classified documents, follow
the procedures in DoD 5220.22-M, National Industrial

Security Program Operating Manual, chapter 5, section
700, or DoD 5200.1-R, Information Security Program
Regulation, chapter IX. For unclassified, limited
documents, destroy by any method that will prevent
disclosure of contents or reconstruction of the
document.

. If space does not permit the use of the full
statement, the following may be used:

. DESTRUCTION NOTICE -- Destroy by any method that
will prevent disclosure of contents or reconstruction
of the document.

WARNING--This document contains technical data whose
export is restricted by the Arms Export Control Act
(Title 22, U.S.C. 2571 et seq.) or Executive Order
12470. Violation of these export-control laws is
subject to severe criminal penalties. Dissemination
of this document is controlled under DoD Directive
5230.25 and AFl 61-204.

IT space does not permit use of the full statement,

TOTAL 0 0 0

G. PREPARED BY H. DATE I. APPROVED BY

J. DATE

MAJ DARNELL, USAF, PM 1/10/2003 GERRY P. HOLLINGSHEAD 1/10/2003

C-17 FLEXIBLE SUSTAINMENT CHIEF SPEC, AUDITS, DATA
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Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
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A008

Performance and Cost Report

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER FNCL
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

C-17 FLEXIBLE SUSTAINMENT

CHIEF SPEC, AUDITS, DATA

DI-FNCL-80912/T PWS Para 1.1.5 SS-IPT/SBMT
7. DD 250 REQ 9 DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED MTHLY BLK 16 b. COPIES
8.APP CODE B 11. AS OF DATE 13.DATE SUBSEQUENT a. ADDRESSEE Final
BLK 16 SUBMISSION
BLK 16
Draft Reg Repro
16. REMARKS
the following may be used:
- WARNING - EXPORT-CONTROLLED
NOTE: FOR ADDITIONAL INSTRUCTION SEE CDRL NOTES.
TOTAL 0 0 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
MAJ DARNELL, USAF, PM 1/10/2003 GERRY P. HOLLINGSHEAD 1/10/2003
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items having an Air Force Expendability,
Recoverability, and Reparability Code (ERRC) of °T-,
and activity designators "TB" and a source of supply
code F77.

SPI1 numbering systems for the MIL-STD-2073-1D
multi-application/Fast Packs, standard fiberboard
containers, narrative/discrete SPIs are described in
TO 00-85B-3 (How to Package Air Force Spares).
National Stock Numbers (NSNs) with identical packaging
requirements may represent a single SPl number.

First consideration shall be the use of:

(1) Multi-Application containers/Fast Packs listed in
App C of MIL-STD-2073-1D, Table C 1V Multi-Application
Container Selection followed by:

(2) Standard fiberboard containers in MIL-STD-2073-1D,
listed in App C Table C Il11, Fiberboard Container Size
List.

(3) If size, weight, configuration, or fragility
rating exceeds the parameters of those
multi-application/standard containers, then
MIL-STD-2073-1D, Appendix E, Figure E.2

Special Packaging Instruction (SPIl), DD Form 2169
shall apply with consideration given to the narrative,
then to the drawing.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

A TDP ™ OTHER PACK
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE
A009 Special Packaging Instructions (SPI) Data Exchange (D0O35T)
4.AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-PACK-80121B/T PWS Para 1.3.5 WR-ALC/LGMP
7. DD 250 REQ 9 DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

NO REQUIRED QRTLY 90 ACA b. COPIES
8.APP CODE D 11. AS OF DATE 13.DATE SUBSEQUENT a. ADDRESSEE Final
N/A SUBMISSION
Draft Reg Repro
16. REMARKS WR-ALC/LGMP 0 0 X
a. Block 4. Format compatible with Data Exchange, AFMCILGTT 0 0 x
Packaging Data shall be developed IAW MIL-STD-2073-1D, AFMCILSOILOP 0 0 x
and Special Packaging Instructions (SPl) Retrieval and ASCIYCLF 0 0 x
Exchange System (SPIRES). SPI drawing format shall be ASCIYCLF 0 0 x
in Microsoft Word.
NOTE:

b. Develop Special Packaging Instruction (SPIs) for For Mailing

Addresses See

Address Matrix

TOTAL 0 0 0
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A009 Special Packaging Instructions (SPI)

Data Exchange (D0O35T)

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER PACK
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE

e40of 71

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-PACK-80121B/T PWS Para 1.3.5

6. REQUIRING OFFICE
WR-ALC/LGMP

7. DD 250 REQ 10. FREQUENCY
NO QRTLY

9 DIST STATEMENT

REQUIRED 90 ACA

12. DATE OF FIRST SUBMISSION

14. DISTRIBUTION

b. COPIES

8.APP CODE D 11. AS OF DATE

N/A SUBMISSION

13.DATE SUBSEQUENT

a. ADDRESSEE Final

Draft Reg

Repro

16. REMARKS

The coded data from the LSA-025 report, including the
SPI number and SPI date need to be entered into the
DO35T data base via Data Exchange NLT 90 days after
receipt of NSN notification.

SP1 drawings/narratives need to be entered into the
Air Force SPl Retrieval and Exchange System (SPIRES)
by contractor ICP. As ICP, contractor needs to submit
a letter of request & Systems Authorization Access
Request (DISA Form 41) to HQ AFMC/LGTT for each
individual requiring access to DO35T via Data

Exchange (DE). Letter and DISA Form 41 shall be sent
to AFMC LSO/LOP for SPIRES access approval. Contractor
will have write capability to F77 Source of Supply
items.

c. Blocks 10, 12, 13, 14: Email (quarterly) to
agencies

in Blk 14 shall specify by NSN that the coded data and
SP1 drawings have been entered into the Data Exchange
and SPIRES, respectively.

d. Block 9:
Contractors.

Distribution authorized to DoD and DoD

DESTRUCTION NOTICE - For classified documents, follow
the procedures in DoD 5220.22-M, National Industrial
Security Program Operating Manual, chapter 5, section
700, or DoD 5200.1-R, Information Security Program
Regulation, chapter IX. For unclassified, limited
documents, destroy by any method that will prevent
disclosure of contents or reconstruction of the
document.

. If space does not permit the use of the full

TOTAL 0 0

G. PREPARED BY
MAJ DARNELL, USAF, PM
C-17 FLEXIBLE SUSTAINMENT

H. DATE
1/10/2003

I. APPROVED BY
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J. DATE
1/10/2003
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A009

Special Packaging Instructions (SPI)

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER PACK
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE

Data Exchange (D0O35T)

DI-PACK-80121B/T

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE
PWS Para 1.3.5

6. REQUIRING OFFICE
WR-ALC/LGMP

C-17 FLEXIBLE SUSTAINMENT

CHIEF SPEC, AUDITS, DATA

7. DD 250 REQ 9 DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED QRTLY 90 ACA b. COPIES
8.APP CODE D 11. AS OF DATE 13.DATE SUBSEQUENT a. ADDRESSEE Final
N/A SUBMISSION
Draft Reg Repro
16. REMARKS
statement, the following may be used:
. DESTRUCTION NOTICE -- Destroy by any method that
will prevent disclosure of contents or reconstruction
of the document.
TOTAL 0 0 0
G. PREPARED BY H. DATE . APPROVED BY J. DATE
MAJ DARNELL, USAF, PM 1/10/2003 GERRY P. HOLLINGSHEAD 1/10/2003
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A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER S
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE

1161/183

A010 Ground Support Equipment Recommendation Data
4 AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-S-6176/T PWS Para 1.2.2 SS-IPT/SE
7. DD 250 REQ 9 DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED ASREQ BLK 16 b. COPIES
8.APP CODE B 11. AS OF DATE 13.DATE SUBSEQUENT a. ADDRESSEE Final
A N/A SUBMISSION
BLK 16
Draft Reg Repro
16. REMARKS SS-IPTISE 0 0 X
a. Block 3-Subtitle: SUPPORT EQUIPMENT HQ AMC/XPRL 0 0 X
RECOMMENDATION DATA (SERD). WR-ALC/LHE 0 0 X
WR-ALC/LHS 0 0 X
b. Block 4: DID is tailored as follows: WR-ALC/LETA 0 0 X
373TRS/TXD 0 0 X
- (1) Contractor format acceptable. The file shall AF METCAL
be readable in Microsoft Word for the SERD and Acrobat DET 0 0 X
reader for the contract letter. Notification will be 172 AWILS 0 0 X
through an electronic contracts delivery letter. C-17PIO 0 0 X
- (2) Data under para 10.d.(4)(a) Blocks 5, 6, 7, 8, NOTE:
9, 10, 11, 13, 14, 15, 16, 17, 18, 19, 20, 22, 24, 29, For Mailing
32, 45, and 46 are not required. Addresses See
Address Matrix
c. A six-position number will be assigned to each
support equipment item with the structure being: (Left
to Right) 1-2 = Aircraft Work Unit Code (WUC), 3-6 =
ascending sequence number within a WUC group. For
existing groups, continue the sequence numbering as
established. For new groups, begin numbering with
0001.
d. Blocks 10, 12 & 13: SERDs shall be submitted
progressively as requirements are identified.
Government approval/comments will be provided not
later than 75 days after receipt of SERDs. Government
approval/comments will be provided not later than 75
days after receipt of revised SERDs.
e. SERDs shall be submitted with a narrative
explaining contractor effort to standardize SE and/or
limit its proliferation by selecting CSE or modifying
PSE/CSE.
f. Block 9: Distribution authorized to US Government
- agencies only.
TOTAL 0 0 0
G. PREPARED BY H. DATE . APPROVED BY J. DATE
MAJ DARNELL, USAF, PM 1/10/2003 GERRY P. HOLLINGSHEAD 1/10/2003
C-17 FLEXIBLE SUSTAINMENT CHIEF SPEC, AUDITS, DATA
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A010 Ground Support Equipment

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER S
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE

Recommendation Data

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-S-6176/T PWS Para 1.2.2

6. REQUIRING OFFICE
SS-IPT/SE

9 DIST STATEMENT
REQUIRED

7. DD 250 REQ 10. FREQUENCY

LT ASREQ BLK 16

12. DATE OF FIRST SUBMISSION

14. DISTRIBUTION

b. COPIES

8.APP CODE B 11. AS OF DATE

A N/A SUBMISSION

13.DATE SUBSEQUENT

BLK 16

a. ADDRESSEE Final

Draft Reg Repro

16. REMARKS
- Test & Evaluation 1989
- Other requests for this document
- referred to ASC/YC(SS).

must be

DESTRUCTION NOTICE - For classified documents, follow
the procedures in DoD 5220.22-M, National Industrial
Security Program Operating Manual, chapter 5, section
700, or DoD 5200.1-R, Information Security Program
Regulation, chapter IX. For unclassified, limited
documents, destroy by any method that will prevent
disclosure of contents or reconstruction of the
document.

. If space does not permit the use of the full
statement, the following may be used:

. DESTRUCTION NOTICE -- Destroy by any method that
will prevent disclosure of contents or reconstruction
of the document.

NOTE: FOR ADDITIONAL INSTRUCTIONS SEE CDRL NOTES.

TOTAL 0 0 0
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I. APPROVED BY

MAJ DARNELL, USAF, PM
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1/10/2003
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gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
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C-17 FLEXIBLE SUSTAINMENT

CHIEF SPEC, AUDITS, DATA

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE
AO011 RESERVED
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
7. DD 250 REQ 9 DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED b. COPIES
8.APP CODE 11. AS OF DATE 13.DATE SUBSEQUENT a. ADDRESSEE Final
SUBMISSION
Draft Reg Repro
16. REMARKS
TOTAL 4 2 1
G. PREPARED BY H. DATE . APPROVED BY J. DATE
MAJ DARNELL, USAF, PM 1/10/2003 GERRY P. HOLLINGSHEAD 1/10/2003

DD FORM 1423-1, JUN 90
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Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER TMSS
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE
A012 Technical Manual Contractor Furnished (CFAE/CFE) Notices
4 AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-TMSS-80067B/T PWS Para 1.2.3 SS-IPT/TO
7. DD 250 REQ 9 DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED ASREQ ASREQ b. COPIES
8.APP CODE D 11. AS OF DATE 13.DATE SUBSEQUENT a. ADDRESSEE Final
N/A SUBMISSION
ASREQ
Draft Reg Repro
16. REMARKS CFAE/CFE
a. Block 4: DID is tailored as follows: Notices only:
SS-IPTITO 0 0 1
- (1) Contractor format acceptable. WR-ALC/LHR
TOMA 0 0 1
- (2) Change Para 10.3.14 information in parenthesis HQ AMC/XPR 0 0 !
from (see 10.3 through 10.3.2) to (see 10.4 through
10.4.2). I Level
Commerical
- (3) Change Para 10.3.25 to read: New/Revision. Manuals Only
The letters "N and °"R" indicates whether a new SS-IPT/TO 0 0 2
publication or revision to an existing publication are WR-ALC/LHR
recommended . TOMA 0 0 !
HQ AMC/XPR 0 0 1
. (4) Delete Paragraphs 10.3.29, 10.3.30, 10.3.31, and
10.4.2. NOTE:
For Mailing
b. Blocks 10, 12 & 13: Addresses See
Address Matrix
. (1) CFAE/CFE notices for technical orders and
changes/revisions shall be submitted as requirements
are identified through LSA.
. (2) CFAE/CFE Notices and commercial manuals (when
available) shall be submitted concurrently.
c. Block 9: DISTRIBUTION STATEMENT - Distribution
authorized to the Department of Defense and US DOD
contractors only for administrative and operational
use (enter date TO was released). Other requests
shall be referred to WR-ALC/LHR-TOMA, Robins AFB, GA
31098-1607
WARNING--This document contains technical data whose
export is restricted by the DoD Authorization Act of
1984 (Title 10, U.S.C., Sec. 140c and Sec. 1217) and
the Arms Export Control Act (Title 22, U.S.C., Sec.
TOTAL 0 3 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
MAJ DARNELL, USAF, PM 1/10/2003 GERRY P. HOLLINGSHEAD 1/10/2003
C-17 FLEXIBLE SUSTAINMENT CHIEF SPEC, AUDITS, DATA
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A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A ™ OTHER TMSS

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING

1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE

A012 Technical Manual Contractor Furnished (CFAE/CFE) Notices

4 AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-TMSS-80067B/T PWS Para 1.2.3 SS-IPT/TO

7. DD 250 REQ 9 DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

LT REQUIRED ASREQ ASREQ b. COPIES
8.APP CODE D 11. AS OF DATE 13.DATE SUBSEQUENT a. ADDRESSEE Final
N/A SUBMISSION
ASREQ
Draft Reg Repro

16. REMARKS

2751 et seq.), or Executive Order 12470, or the Export

Adminstration Act of 1979 as amended (Title 50,

U.S.C., App 2401 et seq.)- Violation of these export

control laws is subject to severe criminal penalties.

Dissemination of this document is controlled under DoD

Directive 5230.25 and AFl 61-204.

HANDLING AND DESTRUCTION NOTICE - Comply with

Distribution Statement and destroy by any method that

will prevent disclosure of the contents or

reconstruction of the document.

NOTE: FOR ADDITIONAL INSTRUCTIONS SEE CDRL NOTES

EXHIBIT "A" PAGE "1°-.

TOTAL 0 3 0

G. PREPARED BY H. DATE . APPROVED BY J. DATE
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Form Approved
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Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
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A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER MCCR
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE
A013 Computer Software Product End Items
4 AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MCCR-80700 PWS Para 1.1.3 ASC/YCCI
7. DD 250 REQ 9 DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED BLK16 BLK 16 b. COPIES
8.APP CODE E 11. AS OF DATE 13.DATE SUBSEQUENT a. ADDRESSEE Final
A N/A SUBMISSION
BLK 16
Draft Reg Repro
16. REMARKS DAV (Optidisk)
a. The delivery requirements identified apply to the AsCIvcel 0 0 X
final software version. 1&GFE IPT 0 0 X
437 MSX AIS
b. CP/CSCIls developed with Government funds shall be ELEMENT/LGMVA 0 0 1
delivered in both source code and executable code WR-ALC/LHR 0 0 X
forms. This delivery shall provide support computer WR-ALCILHS 0 0 2
batch Ffiles and/or support computer programs to 62 LGIQAT 0 0 1
support the executable code creation and installation
in target computer. It shall also provide CATE (CD-ROM)
intermediate data files generated during the object AsCIvcel 0 0 X
code creation such as source code listings, load maps, I&GFE IPT 0 0 X
etc. Note delivery of intermediate, non-executable 437 MSX AIS
object code files is not required. Delivery to WR-ALC ELEMENT/LGMVA 0 0 1
will include CSCI documentation. Documentation will WR-ALC/LHR 0 0 X
be delivered via CD Rom or 3.5 diskette. WR-ALCILHS 0 0 2
62 LGIQAT 0 0 1
c. Media delivered to WR-ALC shall be the same as
shipped to users. Source code shall be delivered in a ADTD
format suitable for assembly or compilation. Object ASCIYCCl 0 0 X
code shall be delivered in a format suitable for 437 MXS AIS
loading and execution in the operational computer, ELEMENT/LGMVA 0 0 1
microprocessors and/or firmware as appropriate. This WR-ALC/LHR 0 0 2
delivery shall also include support computer batch 62 LGIQAT 0 0 !
files, support computer programs and intermediate 62 0SS/OSTK 0 0 2
files as described above. Delivery shall be 1AW 58AS/AFMSS SSR 0 0 1
the procedures in the CDRL Notes. Media label shall 437 0SS/OSK 0 0 1
be IAW T.O. 00-5-17
ACD
d. Advance Change Description (ACD) will be delivered Asclyccl 0 0 X
using a Computer Program ldentification Number (CPIN) I&GFE IPT 0 0 X
revision and the redline documentation will be placed WR-ALC/LHS 0 0 2
on the web.
NOTE:
e. Blocks 10, 12, & 13: CP/CSCIl data shall be For Mailing
delivered 30 days after successful completion of Addresses See
Software Compatability Test (SCT).
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9 DIST STATEMENT
REQUIRED

7. DD 250 REQ
LT

10. FREQUENCY
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14. DISTRIBUTION
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8.APP CODE E 11. AS OF DATE

A N/A SUBMISSION
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BLK 16

a. ADDRESSEE Final

Draft Reg

Repro

16. REMARKS

L Block 9:
- only. Proprietary Informantion 1995

- Other request for this document must
- be referred to ASC/YCC.

g- The following Export Control Statement should be
applied:

WARNING--This document contains technical data whose
export is restricted by the Arms Export Control Act
(Title 22, U.S.C. 2571 et seq.) or Executive Order

12470. Violation of these export-control laws is
subject to severe criminal penalties. Dissemination
of this document is controlled under DoD Directive
5230.25 and AFl 61-204.

IT space does not permit use of the full statement,
the following may be used:

- WARNING - EXPORT-CONTROLLED

DESTRUCTION NOTICE - For classified documents, follow
the procedures in DoD 5220.22-M, National Industrial
Security Program Operating Manual, chapter 5, section
700, or DoD 5200.1-R, Information Security Program
Regulation, chapter IX. For unclassified, limited
documents, destroy by any method that will prevent
disclosure of contents or reconstruction of the
document.

. IFf space does not permit the use of the full
statement, the following may be used:

. DESTRUCTION NOTICE -- Destroy by any method that
will prevent disclosure of contents or reconstruction

Distribution authorized to DOD components

Address Matrix
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7. DD 250 REQ 9 DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION
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14. DISTRIBUTION
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Draft Reg
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16. REMARKS
a. Block 3: Support Equipment Hardware/Software
Specification Change Notice (SCN)

b. Block 4: DID is tailored as follows: Delete
reference to MIL-STD-483 and the Configuration Item
Development Record.

C. All revised specifications will be approved by the
contractor. The Government will authenticate revised
contractual specifications only.

d. Blocks 10, 12, 13 & 14:

. (1) Approved contractual SCN"s/authenticated
specification revisions shall be submitted in
accordance with the Configuration Management Plan,

MDC 95H0048. Formal distribution shall be made within
60 days after the completion of FCA/PCA and the
issuance of a Flexible Sustainment contract
modification.

- ) Approved Contractor controlled
SCN"s/specification revisions shall be submitted in
accordance with the Configuration Management Plan, MDC
95H0048. Formal distribution per the attached
distribution list, shall be made within 60 days after
the completion of FCA/PCA and the issuance of a
Flexible Sustainment contract modification with Change
Board approval .

e. The following Export Control Statement should be
applied:

WARNING--This document contains technical data whose
export is restricted by the Arms Export Control Act
(Title 22, U.S.C. 2571 et seq.) or Executive Order

ASC/YCCI 0 0

SSISS IPT 0 0

WR-ALC/LHR 0 0

NOTE:

For Mailing

Addresses See
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F. CONTRACTOR
BOEING
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Specification Maintenance Document

3. SUBTITLE
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DI-CMAN-80643B

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE
PWS Para 1.1.3

6. REQUIRING OFFICE
ASC/YCCI

7. DD 250 REQ
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8.APP CODE
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9 DIST STATEMENT
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10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
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11. AS OF DATE
N/A
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SUBMISSION
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a. ADDRESSEE

Draft

Reg Repro

16. REMARKS
12470.

document.

For unclassified,

NOTE: FOR ADDITIONAL

Violation of these export-control laws is
subject to severe criminal penalties.
of this document is controlled under DoD Directive
5230.25 and AFI

61-204.

IT space does not permit use of the full statement,
the following may be used:

- WARNING - EXPORT-CONTROLLED

. DESTRUCTION NOTICE -- For classified documents,
follow the procedures in DOD 5220.22-M,

Security Manual, section 11-19, or DOD 5200.1-R,
Information Security Program Regulation, Chapter IX.
limited documents, destroy by any
method that will prevent disclosure of contents of
reconstruction of the document.

. IT space does not permit the use of the full
statement, the following may be used:

- DESTRUCTION NOTICE -- Destroy by any method that will
prevent disclosure of contents or restruction of the

INSTRUCTI

Dissemination

Industrial

ONS SEE CDRL NOTES.
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A TDP
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F. CONTRACTOR
BOEING

1. DATA ITEM NO. 2. TITLE O F DATA ITEM
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3. SUBTITLE
UK Safety Case Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-H-7050/T PWS Para 3.1.13

6. REQUIRING OFFICE
B&l FMS

7. DD 250 REQ 9 DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

LT REQUIRED ASREQ BLK 16

b. COPIES

8.APP CODE B 11. AS OF DATE 13.DATE SUBSEQUENT

A N/A SUBMISSION
BLK 16

a. ADDRESSEE Final

Draft Reg Repro

16. REMARKS
a. Block 4: DID is tailored as follows:

- (1) Contractor format is acceptable.
- (2) Delete paras 10.1, 10.2

- (3) Delete last two sentences of para 10.3 and paras
10.3.a thru 10.3.h

b. Blocks 12 & 13: Update As required to reflect all
Class | changes (i.e., changes to the C-17 System
Specification or C-17 Air Vehicle Specification) and

Class 11 changes that are approved for UK C-17
aircraft effectivity by the Configuration Control
Board (CCB) and for changes to the UK C-17 role and/or
capabilities that necessitate an airworthiness
evaluation.

c. United Kingdom (UK) Ministry of Defence (MoD)
policy requires that a Safety Case be developed for
the C-17A aircraft. Under the provisions of JSP318B,
regulation of the Airworthiness of Ministry of Defense
Aircraft, the Safety Case, including the Safety Case
Report, is the justification for the safety and
airworthiness of the air vehicle. The intent of this
data is to provide a Safety Case Report for the C-17A
aircraft, which was not initially procured under UK
MoD requirements.

d. The Safety Case Report shall be well-organized,
reasoned argument substantiated by supporting
evidence. This argument shall demonstrate that the
C-17A aircraft, when managed in accordance with the
applicable USAF and Boeing airworthiness processes, is
acceptably safe for the UK MoD, ie., will achieve the
same level of safety for the UK as is achieved by the
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16. REMARKS
USAF.

e. The acceptance criteria for the Safety Case Report
shall be as follows:

- It must contain an argument that is comprehensible to
the UK MoD. To be considered comprehensible, it is
necessary that both consistency and completeness be
demonstrable. Each transformation of the argument

must either be obvious as it stands or analyzable into

an obvious transformation. It must justify the level

of safety established by the USAF for the C-17A

aircraft.

f. There is not a requirement for a particular format
of the Safety Case. The following can be used as a
guideline for typical format and minimum content of
the Safety Case Report.

. (1) Title Page - Shall state the project title,
date, contract number, issue, author, and approvals.

- (2) Table of Contents - ldentify all sections,
figures, tables, appendices, and annexes.

- (3) Executive summary - Shall include the most
important features of the Safety Case Report findings
and any recommendations. The Executive Summary shall:

- Clearly identify the stage of the project;

- State whether the project has met its safety

- objectives and identify any limitations or

- restrictions that may be in force and plans for
- their recovery and management;

- Briefly summarize all types of hazards encountered,
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F. CONTRACTOR
BOEING

1. DATA ITEM NO. 2. TITLE O F DATA ITEM
A015 System Safety Engineering Report

3. SUBTITLE
UK Safety Case Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
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16. REMARKS
- highlighting any that cause particular concern or

- that may have an impact on other systems or areas;

- A brief description of the system management
- system, authorities involved and assessments and
- techniques used;

. Recommendations that the aircraft should be
- accepted into service.

- (4) Introduction - This section shall identify the
aim and objectives of the Safety Case Report and the

scope of the Safety Case. The scope of the Safety
Case shall define the aircraft that the safety case
applies to and the particular stage (i.e.,
Development, Assessment, Demonstration, Manufacture,
In-Service, or Disposal). Any assumptions used in
development of the safety case shall be used.

. (5) Aircraft definition - A clear and unambiguous
definition of the aircraft, including build standard.
This section shall also include the aircraft™s purpose
and intended use (based upon the Statement of
Operating Intent and Usage (SOIU), including stated
operating limits, flight conditions, and envelope,
operational mission profiles, and any environmental
conditions. This section shall also include a
description of support, support equipment, training
and training equipment.

- (6) Safety requirements - Description of the
applicable system safety requirements imposed on the
aircraft system and subsystems under consideration.
Requirements shall include those formally specified or
informally assumed. This section shall also detail
the USAF weapon system acquisition and management
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E. CONTRACT/PR NO. F. CONTRACTOR
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A015 System Safety Eng

1. DATA ITEM NO. 2. TITLE O F DATA ITEM

ineering Report

3. SUBTITLE
UK Safety Case Report

DI-H-7050/T

4. AUTHORITY (Data Acquisition Document No.

) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

PWS Para 3.1.13

B&l FMS

7. DD 250 REQ 9 DIST STATEMENT
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8.APP CODE B
A

10. FREQUENCY
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12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
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11. AS OF DATE
N/A
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SUBMISSION
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Draft Reg Repro

16. REMARKS

are achieved.

impact the weapon system.

. (8) Formal Safety Assessment -
all hazards, analyses, and associated substantiating
evidence covering all hazards considered.
list will identify particular hazards, categorize the
effects of the hazard, quantify the probability of
encountering those hazards and justify acceptance of
those hazards. A risk assessment based upon the
identification, frequency, and consideration of
consequences of hazards shall be included in this
section. This section shall demonstrate a clear
understanding of the hazards posed by the system, its
design, operation and support and a clear
understanding of all accidents related to hazards, and
method of hazard control, including establishing that
risk is as low as reasonably practicable.

processes for ensuring C-17A operational and continued
airworthiness as well as the design activities
organization, processes, and analyses performed in
meeting program safety requirements.

- (7) Aircraft development - A separate list of all
systems, subsystems or LRUs considered in the Safety
Case shall be provided. This section shall also
describe critical weapon system development,
qualification, and support processes used by both the
contractor and USAF during C-17A aircraft development
to ensure operational and system safety requirements

- (9) Operating and Suport Activities - this section
shall include details of the activities and the
identified safety aspects both as they affect the
safety of personnel and/or environment, and as they
Include any assumptions,
frequency of activity, and existing safeguards.

A summary list of

This hazard

e 55 of 71

TOTAL 0 2 0

G. PREPARED BY
MAJ DARNELL, USAF, PM
C-17 FLEXIBLE SUSTAINMENT

H. DATE
1/10/2003

I. APPROVED BY J. DATE
GERRY P. HOLLINGSHEAD 1/10/2003
CHIEF SPEC, AUDITS, DATA

DD FORM 1423-1, JUN 90

1161/183

Computer Generated Previous editions are obsolete

Page 4 of 7 Pages



FA8614-04-C-2004/P00008, Exhibit A, 3 Feb 2004, Pag

CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP

™ OTHER H

FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE
A015 System Safety Engineering Report UK Safety Case Report

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-H-7050/T PWS Para 3.1.13

6. REQUIRING OFFICE
B&l FMS

7. DD 250 REQ 9 DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION
LT REQUIRED ASREQ BLK 16

14. DISTRIBUTION

b. COPIES

8.APP CODE B 11. AS OF DATE 13.DATE SUBSEQUENT
A N/A SUBMISSION
BLK 16

a. ADDRESSEE Final

Draft Reg Repro

16. REMARKS

- (10) Feedback, Reporting and Auditing Arrangements -
This section details the formal precedures for

ensuring the reporting of defects and shortfalls in
safety performance, including incident and accident
reporting. Previous USAF service history, including
summary of mishaps, corrective actions and/or
modifications shall be included in this section.

- (11) Emergency/Contingency Arrangements - Measures
to be taken in the event of an incident/accident to
minimize consequences and preserve life shall be

described.

. (12) Limitations - This section shall identify and
describe safety-related restrictions on the operation
of the aircraft.

. (13) Conclusions - A statement of safety providing a
definitive statement on the safety of the sircraft and
any constraints shall be provided. The safety

statement shall state whether the aircraft is fit for
purpose and safe to operate with a probability of

injury or death of ailrcrew, passengers, and persons on
the ground and/or damage to or loss of aircraft or

other property which is acceptable to the customer.

- (14) Recommendations - A clear set of
recommendations stating whether the aircraft should be
accepted into service and describe any further work
needed to overcome any limitations that have been
identified.

- (15) Appendices - The appendices shall include a
list of acronyms, any hazards log sheets,
calculations, analysis, and list of references used in
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the Safety Case Report.

g- Any supporting evidence should be clearly
identified and shall be comprehensible by an
independent third party.

h.
when creating the Safety Case Report:

DERA/AT&E/MC/TR0O005/1.0 Guidance for the
an aircraft Safety Case - March 1998

provision of

JSP553 Military Airwothiness Regulations
Edition).

(Latest

DEF STAN 00-56 Safety Management Requirements for
Defence Systems - 13 December 1996

i. Block 9:
. agencies only. Other requests shall be
- referred to ASC/YCC.

J- The following Export Control Statement and
Distruction Notice Apply:

WARNING--This document contains technical data whose
export is restricted by the Arms Export Control Act
(Title 22, U.S.C. 2571 et seq.) or Executive Order
12470. Violation of these export-control laws is
subject to severe criminal penalties. Dissemination
of this document is controlled under DoD Directive
5230.25 and AFl 61-204.

IT space does not permit use of the full statement,
the following may be used:

The folllowing documents may be used as references

Distribution authorized to US Government
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- WARNING - EXPORT-CONTROLLED

DESTRUCTION NOTICE - For classified documents, follow
the procedures in DoD 5220.22-M, National Industrial
Security Program Operating Manual, chapter 5, section
700, or DoD 5200.1-R, Information Security Program
Regulation, chapter IX. For unclassified, limited
documents, destroy by any method that will prevent
disclosure of contents or reconstruction of the
document.

. If space does not permit the use of the full
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. DESTRUCTION NOTICE -- Destroy by any method that

will prevent disclosure of contents or reconstruction
of the document.
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Draft
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16. REMARKS
a. Block 4: DID is tailored as follows:
- (1) Contractor format is acceptable.
- (2) Delete paras 10.1, 10.2(c) and (d)

b. Blocks 12 & 13:

Release.

C-17A aircraft.

As a minimum,

Regulation (Latest Edition).

context of the remainder of this document.

documents.

Update As required to reflect all
Class | changes (i.e., changes to the C-17 System
Specification or C-17 Air Vehicle Specification) and
Class 1l changes that are approved for UK C-17
aircraft effectivity by the Configuration Control
Board (CCB) and for changes to the UK C-17 role and/or

capabilities that affect the Military Aircraft

c. The contractor shall prepare a preliminary

Military Aircraft Release (MAR) document for the UK
The Military Aircraft Release (MAR)
document shall be in accordance with JSP553 Military Aircraft

the document shall contain the following information:
- (1) PART A - Airworthiness and Document Management

This part shall contain the release statement
authorizing release of the C-17A aircraft within the

This part

shall describe the design/build standards and
requirements, ailrcraft life and fatigue limitations,
statement of aircraft operating intent and usage,
engineering actions from the Safety Case, aircraft
configuration that the MAR applies to, and related

- (2) PART B - Aircraft Design and Handling
Limitations This part shall contain aircraft design
and handling limitations defined in the current

B&l (FMS) IPT 0

AVIIPT 0

WR-ALC/LHR 0

NOTE:

For Mailing

Addresses See

Address Matrix
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existing C-17A technical orders, except as cited by

the Safety Case and/or lease agreement assumptions.

This part shall include environmental conditions,

temperature envelope, Fflight envelope, mass and center

of gravity, maneuver limits, take-off and landing

ground operations, instrument and night flying,

electro-optic flying and electromagnetic capability as

appropriate to the C-17A aircraft.

- (3) PART C - System Limitations and Constraints

C-17A system limitations defined in the current

existing C-17A technical orders shall be the basis

for the MAR limitations, except as sited by the safety

case and/or lease agreement assumptions. This part

shall include only primary performance envelope

limitations from the existing C-17A technical orders

to describe the permitted safe operating envelope

in the contracted strategic role. Where MAR

limitations are identical to those in the authorized

C-17A technical orders, reference to the appropriate

section/paragraph shall be provided.

. (4) PART D - Role Limitations and Constraints

The aircraft configuration(s) for each role shall be

listed. Any role limitations defined for the UK STSA

shall be identified with appropriate reference to

appropriate C-17A technical order sections cited. Any

substantiating reference for role limitations or

restrictions not cited in C-17A technical orders shall

be provided by reference.

- (5) PART E - Temporary Limitations

This part shall identify any information of a

temporary nature that must be managed. Each element

of this part will have been derived from a

supplementary safety case and will provide information
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16. REMARKS
and/or limitations on one or more aspects of aircraft
operation. A record of all temporary clearances shall
be provided.

. (6) PART F - Reserved
Part F is not used with MA Release that compiles with
the forth edition of JSP318B.

. (7)) PART G - Audit Trail

This part contains the data that enables the contents
of the MAR to be auditable and traceable. It shall
reference aircraft technical manuals or source of

elements in other parts of the MAR, details and/or
reference to the safety case, and other baseline data
used in generating the MAR, and details of any changes
to initial issue of the MAR.

d. The draft MAR shall identify the technical manuals
and publications sufficient to operate and maintain
the aircraft and shall be consistent with the evidence
and argument contained in the safety case.

e. Block 9: Distribution authorized to DoD

- components only. Critical Technology

- 2001, Contractor Performance Evaluation.
- Other requests shall be referred to

- ASC/YCC.

The following Export Control Statement and Destruction
Notice Apply:

WARNING--This document contains technical data whose
export is restricted by the Arms Export Control Act
(Title 22, U.S.C. 2571 et seq.) or Executive Order
12470. Violation of these export-control laws is
subject to severe criminal penalties. Dissemination
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of this document is controlled under DoD Directive
5230.25 and AFI 61-204.
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a. This Data Item applies to all Ground Systems Asciyccel 0 0 X
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ELEMENT/LGMVA 0 0 1
b. Block 4: DID is tailored as follows: WR-ALC/LHR 0 0 X
. (1) Contractor format is acceptable. WR-ALC/LHS 0 0 X
WR-ALCILYSRP 0 0 2
- (2) Magnetic media delivery is acceptable. 62 LGIQAT 0 0 !
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c. Blocks 10, 12, 13 & 14: Support Equipment (SE) 437 MXS AIS
Software Version Descriptions (SVDs) shall be ELEMENT/LGMVA 0 0 1
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Test Program SVD"s shall be sent electronically to WR-ALC/LHS 0 0 X
C-17 users and placed on Boeing website. WR-ALC/LYSRP 0 0 2
62 LGIQAT 0 0 1
d. *Blocks 10, 12, 13 & 14: Final/approved SVD
deliveries shall accompany CDRL A013, Computer Product NOTE:
End Items, deliveries and may be provided via a CD. SE For Mailing
SVD Final/Approved SVD shall be submitted NLT 60 days Addresses See
after FCA/PCA. Address Matrix
e. Advance Change Description (ACD) will be delivered
using a Computer Program ldentification Number (CPIN)
revision and the redline documentation will be placed
on the web.
f. Block 9: Distribution authorized to DOD
- components only.
- Proprietary Information 1995
- Other requests for this document must be
- referred to ASC/YCC
DESTRUCTION NOTICE - For classified documents, follow
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E. CONTRACT/PR NO.
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F. CONTRACTOR
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1. DATA ITEM NO.
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the procedures in DoD 5220.22-M,
Manual, section 11-19, or DoD 5200.1-R,

Security Program Regulation, chapter IX.

unclassified,

limited documents, destroy by any method
that will prevent disclosure of contents or

reconstruction of the document.

. If space does not permit the use of the full

statement, the following may be used:

. DESTRUCTION NOTICE -- Destroy by any method that
will prevent disclosure of contents or reconstruction

of the document.

NOTE: FOR ADDITIONAL

INSTRUCTIONS SEE CDRL NOTES.

Industrial Security
Information

For
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Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER CMAN
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE
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A018 Engineering Change Proposal (ECP) for Peculiar Support Equipment
4 AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-CMAN-80639B/T PWS Para 1.1.3 ASC/YCCC
7. DD 250 REQ 9 DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED BLK16 BLK 16 b. COPIES
8.APP CODE D 11. AS OF DATE 13.DATE SUBSEQUENT a. ADDRESSEE Final
A N/A SUBMISSION
BLK 16
Draft Reg Repro
16. REMARKS VOLI
a. Block 4: DID is tailored as follows: Delete last Asclycce 0 0 X
sentence of Paragraph 10.2. WR-ALC/LHR 0 0 X
DCMC DCMDW/
b. Notes: RYOB 0 0 X
HQ AETC/LGMA 0 0 X
- (1) Costa data shall be submitted in a seperate HQ AMC/XPRL 0 0 X
volume from the technical data. 82 MXS/ILGML 0 X 0
412 TW/OL-AB 0 0 X
- (2) Proposal ECPs and SCNs, for Peculiar Support
Equipment only affected by other change proposals not voLl
yet formally approved (or disapproved) shall contain Asciycee 0 0 X
the notation : "This change assumes WR-ALC/LHR 0 0 X
prior (or concurrent) incorporation of ECP , SCN
o NOTE:
For Mailing
c. Blocks 10, 12, & 13: ECPs shall be submitted only Addresses See
upon receipt of approved Request for Proposal and as Address Matrix
directed by the Government or as specified in the
proposal.
d. Block 9: Distribution authorized to DoD and U.S.
DoD contractors only; Specific Authority, CMP; 2000.
Other requests shall be referred to ASC/YCC.
DESTRUCTION NOTICE -For classified documents, follow
the procedures in DoD 5220.22-M, National Industrial
Security Program Operationg Manual, Chapter 5, section
700, or DoD 5200.1-R, Information Security Program
Requlation, chapter IX. For unclassified, limited
documents, destroy by any method that will prevent
disclosure of contrents or reconstruction of the
document.
IT space does not permit the us of the full statement,
the following may be used:
TOTAL 0 0 0
G. PREPARED BY H. DATE . APPROVED BY J. DATE
MAJ DARNELL, USAF, PM 1/10/2003 GERRY P. HOLLINGSHEAD 1/10/2003
C-17 FLEXIBLE SUSTAINMENT CHIEF SPEC, AUDITS, DATA
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Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER CMAN
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE

A018

Engineering Change Proposal (ECP) for Peculiar

Support Equipment

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DI-CMAN-80639B/T PWS Para 1.1.3 ASC/YCCC
7. DD 250 REQ 9 DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED BLK16 BLK 16 b. COPIES
8.APP CODE D 11. AS OF DATE 13.DATE SUBSEQUENT a. ADDRESSEE Final
A N/A SUBMISSION
BLK 16
Draft Reg Repro
16. REMARKS
DESTRUCTION NOTICE -- Destroy by any method that will
prevent disclosure of contents or reconstruction of
the document.
NOTE: FOR ADDITIONAL INSTRUCTIONS SEE CDRL NOTES.
TOTAL 0 0 0
G. PREPARED BY H. DATE . APPROVED BY J. DATE
MAJ DARNELL, USAF, PM 1/10/2003 GERRY P. HOLLINGSHEAD 1/10/2003
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Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER E
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE
A019 Request for Deviation/Waiver for Peculiar Support Equipment
4 AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-E-3129/T PWS Para 1.1.2.1 ASC/YCCC
7. DD 250 REQ 9 DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED BLK16 BLK 16 b. COPIES
8.APP CODE B 11. AS OF DATE 13.DATE SUBSEQUENT a. ADDRESSEE Final
N/A SUBMISSION
BLK 16
Draft Reg Repro
16. REMARKS ASCIYCCC 0 0 X
a. Block 4: DID is tailored as follows: HQ AMC/XPRL 0 0 X
WR-ALC/LHR 0 0 X
- (1) Contractor format is acceptable. DCMC DCMDW/
RYOA 0 0 X
(2) Delete reference to MIL-STD-480 and MIL-STD-481 DCMC DCMDW/
and replace with "MDA SPS DAC-PD-403". RYOB 0 0 X
DCMC DCMDW/
b. Block 10, 12, & 13: Data shall be submitted in RYTC 0 0 X
accordance with the contractor®s “Configuration
Control, Engineering Changes, Deviation & Waivers"® D/W CLOSURE
documents SPS DAC-PD-403. LETTERS:
ASCIYCCC 0 0 X
c. Block 9: Distribution authorized to US Government
. agencies only. NOTE:
- Performances Evaluation 1989 For Mail
. Other request for this document must be Addresses See
- referred to ASC/YCC. Address Matrix
DESTRUCTION NOTICE -For classified documents, follow
the procedures in DoD 5220.22-M, National Industrial
Security Program Operationg Manual, Chapter 5, section
700, or DoD 5200.1-R, Information Security Program
Requlation, chapter IX. For unclassified, limited
documents, destroy by any method that will prevent
disclosure of contrents or reconstruction of the
document.
IT space does not permit the us of the full statement,
the following may be used:
DESTRUCTION NOTICE -- Destroy by any method that will
prevent disclosure of contents or reconstruction of
the document.
WARNING -- This document contains technical data whose
export is restricted by the Arms Export Control Act
TOTAL 0 0 0
G. PREPARED BY H. DATE . APPROVED BY J. DATE
MAJ DARNELL, USAF, PM 1/10/2003 GERRY P. HOLLINGSHEAD 1/10/2003
C-17 FLEXIBLE SUSTAINMENT CHIEF SPEC, AUDITS, DATA
DD FORM 1423-1, JUN 90 Computer Generated Previous editions are obsolete
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Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER E

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE
A019 Request for Deviation/Waiver for Peculiar Support Equipment
4 AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-E-3129/T PWS Para 1.1.2.1 Asc/yccc
7. DD 250 REQ 9 DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

LT REQUIRED BLK16 BLK 16 b. COPIES
8.APP CODE B 11. AS OF DATE 13.DATE SUBSEQUENT a. ADDRESSEE Final

N/A SUBMISSION
BLK 16
Draft Reg Repro
16. REMARKS
(Title 22, U.S.C. 2571 et seq.) or Excutive Order
12470. Violation of these exprot-control laws is
subject to severe criminal penalties. Dissemination
of this document is controlled under DoD Directive
5230.25 and AFl 61-204.
IT Space does not permit use of the full statement,
the following may be used:
. WARNING - EXPORT-CONTROLLED
NOTE: FOR ADDITIONAL INSTRUCTIONS SEE CDRL NOTES.
TOTAL 0 0 0
G. PREPARED BY H. DATE . APPROVED BY J. DATE
MAJ DARNELL, USAF, PM 1/10/2003 GERRY P. HOLLINGSHEAD 1/10/2003
C-17 FLEXIBLE SUSTAINMENT CHIEF SPEC, AUDITS, DATA
DD FORM 1423-1, JUN 90 Computer Generated Previous editions are obsolete
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A020 Management Plan

Post Production Support Plan

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
DI-MGMT-80004/T PWS Para 1.8.2

6. REQUIRING OFFICE
ASC/YCL

LT REQUIRED R/ASR BLK16

7. DD 250 REQ 9 DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

14. DISTRIBUTION

b. COPIES

8.APP CODE D 11. AS OF DATE 13.DATE SUBSEQUENT
A BLK16 SUBMISSION
90DARC

a. ADDRESSEE Final

Draft Reg

Repro

16. REMARKS
THIS CDRL ITEM SHALL BE APPLICABLE ONLY UPON EXERCISE
- OF OPTION ITEM 0016

a. Block 4: DID is tailored as follows:

- (1) DID section 10.1 clarified - Post Production
Support Plan to address all areas listed within PWS
1.8 and may address other sustainment areas as Boeing
deems necessary in their Total System Support
Responsibility (TSSR) role. The Post Production
Support Plan shall outline an approach that ensures

continued effective and economical logistical support
and systems management after C-17 production ends.
Requires sustainment analysis and
management/sustainment planning.

. (2) DID section 10.2 tailored - Contractor format is
acceptable. Electronic delivery is prefered; file

type may vary but must be readable with approved AF
software.

- (3) DID section 10.3 tailored - Delete 10.3.1.
10.3.2 delete security and reports as specified
contents. All other contents in 10.3.2 are
recommended as necessary to ensure item a (above)
objectives. 10.3.3 Organizational stucture to focus
upon partnership structure rather than Contractor
structure. 10.3.4 Delete mandate for organization
chart describing management of contractual
commitments; again management focus should be
management within the partnership with majority of
focus upon interfaces between the contractor and
government entities and between the contractor and
other contractors necessary to accomplish effective
and economical logistical support and systems

ASCIYCL 0 0

WR-ALC/LH 0 0

NOTE:

For Mailing

Addresses See

Address Matrix
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Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A020 Management Plan

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
A TDP ™ OTHER MGMT
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
FLEXIBLE SUSTAINMENT FA8614-04-C-2004 BOEING
1. DATA ITEM NO. 2. TITLE O F DATA ITEM 3. SUBTITLE

Post Production Support Plan

4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-80004/T

5. CONTRACT REFERENCE
PWS Para 1.8.2

6. REQUIRING OFFICE

ASC/YCL

9 DIST STATEMENT
REQUIRED

12. DATE OF
BLK16

7. DD 250 REQ
LT

10. FREQUENCY
R/ASR

FIRST SUBMISSION

14.

DISTRIBUTION

b. COPIES

8.APP CODE D 11. AS OF DATE

A BLK16 SUBMISSION

13.DATE SUBSEQUENT

90DARC

a. ADDRESSEE

Final

Draft Reg Repro

16. REMARKS
management after C-17 production ends. Delete
10.3.5a; 10.3.5b milestone chart to depict schedule o
events associated with effective post production
sustainment support to include any necessary lead
times. Delete 10.3.6a; 10.3.6b to describe suggested
staffing requirements for management of partnership
entities and other contractors as necessary to ensure
effective post production sustainment support

b. Block 9: Distribution authorized to DoD and
DoD contractors only; Adminstrative/Operational use;
6 Nov 2002. Other requests shall be referred to

ASC/YCC.

c. Block 10: Revise as required per comments.

d. Block 11: Upon enactment of PWS 1.8 option.

e. Block 12: Nine months after enactment of PWS 1.8

option.

f. Block 13: 90 days after receipt of comments.

NOTE: FOR ADDITIONAL INSTRUCTIONS SEE CDRL NOTES.

L

TOTAL
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Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this
collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and
Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington D.C.
20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT

A

C. CATEGORY:
TDP

™ OTHER S

e7lof71

D. SYSTEM/ITEM
FLEXIBLE SUSTAINMENT

E. CONTRACT/PR NO.
FA8614-04-C-2004

BOEING

F. CONTRACTOR

1. DATA ITEM NO.
A021

2. TITLE O F DATA ITEM
Calibration/Measurement Requirement

3. SUBTITLE

Summary (CMRS)

4. AUTHORITY (Data Acquisition Document No.)
DI-S-6177B/T

5. CONTRACT REFERENCE
PWS Para 1.2.1

6. REQUIRING OFFICE
SS-IPT/SE

9 DIST STATEMENT
REQUIRED

12. DATE OF
365 DAC

7. DD 250 REQ
LT

10. FREQUENCY
ANNLY

FIRST SUBMISSION

14. DISTRIBUTION

b. COPIES

8.APP CODE B 11. AS OF DATE

EOM SUBMISSION

13.DATE SUBSEQUENT

15DA0OD

a. ADDRESSEE Final

Draft Reg Repro

16. REMARKS
a. Block 4: DID is tailored as follows:
10.3.2.b, delete reference to MIL-STD-196
MIL-STD-875.

Para
and

b. Electronic format is acceptable. The Ffile shall

be readable by MS Word for Windows.
c. Block 9:
agencies only.
Operational Use 1989
Other requests for this document must be
referred to ASC/YC(SS).-

- DESTRUCTION NOTICE -- For classified documents,
follow the procedures in DoD 5220.22-M, Industrial
Security Manual, section 11-19, or DoD 5200.1-R,
Information Security Program Regulation, Chapter IX.
For unclassified, limited documents, destroy by any
method that will prevent disclosure of contents or
reconstruction of the document.

. If space does not permit the use of the full
statement, the following may be used:

DESTRUCTION NOTICE -- Destroy by any method that
will prevent disclosure of contents or reconstruction
of the document.

NOTE: FOR ADDITIONAL INSTRUCTIONS SEE CDRL NOTES.

Distribution authorized to US Government
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AF METCAL

DET 1/MLSR
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